SPECIFICATION and CONTRACT DOCUMENTS
FOR

DOWNTOWN CROSSWALK SAFETY
IMPROVEMENTS PROJECT

MORGAN HILL, CALIFORNIA
ENGINEERING AND UTILITIES DEPARTMENT

PREPARED BY
ENGINEERING AND UTILITIES DEPARTMENT
OCTOBER, 2019.

NOTICE INVITING INFORMAL BIDS
1.

Bid Acceptance. The City of Morgan Hill (“City”), will accept sealed bids
for its Downtown Crosswalk Safety Improvements Project (“Project”), by or
before Tuesday, November 5, 2019, at 2:30 p.m., at its DEVELOPMENT
SERVICES CENTER, located at 17575 Peak Avenue, Morgan Hill,
California, at which time the bids will be publicly opened and read aloud.

2.

Project Information.
2.1 Location and Description. The Project sites are both located in the
City’s Downtown core at the intersections of 1) Monterey Road and 1st
Street and 2) Monterey Road and 5th Street, and the Scope of Work is
described as follows, but not limited to: furnish and install a fully functioning
solar-powered, wireless in-roadway warning light (IRWL) systems at four
existing crosswalks within the City’s Downtown area. The work shall include
the installation of each crosswalk’s wireless controllers, light modules, lights,
the pedestrian push buttons assemblies, traffic control, and all other related
work.
2.2 Time for Completion. The planned timeframe for commencement and
completion of construction of the Project is: thirty (30) calendar days.

3.

License and Registration Requirements.
3.1 License. This Project requires a valid California contractor’s license for
the following classification(s): C-10 (Electrical) with A (General Engineering)
or C31 (Construction Zone Traffic Control).
3.2 DIR Registration. City will not accept a Bid Proposal from or enter into
the Contract with a bidder, without proof that the bidder and its
Subcontractors are registered with the California Department of Industrial
Relations (“DIR”) to perform public work under Labor Code Section 1725.5,
subject to limited legal exceptions.

4.

Contract Documents. The plans, specifications, bid and contract
documents for the Project (“Contract Documents”) may be obtained from
the City of Morgan Hill, at 17575 Peak Avenue, Morgan Hill, CA, (408) 7786480. Electronic copies of the Contract Documents are available on
CD for ten dollars ($10.00). If mailing by USPS, a five dollar ($5.00)
charge will be added. To download plans and specifications at no
charge, register at www.publicpurchase.com.
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5.

Bid Proposal and Security.
5.1 Bid Proposal Form. Each Bid must be submitted using the Bid
Proposal form provided with the Contract Documents.
5.2 Bid Security. The Bid Proposal must be accompanied by bid security
of ten percent (10%) of the maximum bid amount, in the form of a cashier’s
or certified check made payable to City, or a bid bond executed by a surety
licensed to do business in the State of California on the Bid Bond form
included with the Contract Documents. The bid security must guarantee that
upon award of the bid, the bidder will execute the Contract and submit
payment and performance bonds and insurance certificates as required by
the Contract Documents within ten (10) days after issuance of the notice of
award.

6.

Prevailing Wage Requirements.
6.1 General. This Project is subject to the prevailing wage requirements
applicable to the locality in which the Work is to be performed for each craft,
classification or type of worker needed to perform the Work, including
employer payments for health and welfare, pension, vacation,
apprenticeship and similar purposes.
6.2 Rates. These prevailing rates are available online at
http://www.dir.ca.gov/DLSR. Each Contractor and Subcontractor must pay
no less than the specified rates to all workers employed to work on the
Project. The schedule of per diem wages is based upon a working day of
eight (8) hours. The rate for holiday and overtime work must be at least time
and one-half (1/2).
6.3 Compliance. The Contract will be subject to compliance monitoring
and enforcement by the California Department of Industrial Relations, under
Labor Code Section 1771.4.

7.

Performance and Payment Bonds. The successful bidder will be required
to provide performance and payment bonds for one hundred percent
(100%) of the Contract Price.

8.

Substitution of Securities. Substitution of appropriate securities in lieu of
retention amounts from progress payments is permitted under Public
Contract Code Section 22300.

9.

Subcontractor List. Each bidder must submit the name, location of the
place of business, and California contractor license number and DIR
registration number for each Subcontractor who will perform work or service
or fabricate or install work for the prime contractor in excess of one half (1/2)
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of one percent (1%) of the bid price, using the Subcontractor List form
included with the Contract Documents.
10. Instructions to Bidders. Additional and more detailed information is
provided in the Instructions for Bidders, which should be carefully reviewed
by all bidders before submitting a Bid Proposal.
11. Estimated Cost. The estimated construction cost is $125,000.
By: Lynette Kong

Date: October 24, 2019
Publication Date: October 25, 2019
END OF NOTICE INVITING INFORMAL BIDS

Downtown Crosswalk Safety Improvements
#525018

NOTICE INVITING INFORMAL BIDS
Page 3
Version: December 2016

INSTRUCTIONS TO BIDDERS
Each Bid Proposal submitted to the City of Morgan Hill (“City”) for its Downtown
Crosswalk Safety Improvements Project (“Project”) must be submitted in
accordance with the following instructions and requirements:
1.

Bid Submission.
1.1
General. Each bid (“Bid Proposal”) must be signed, sealed and
submitted to City, using the form provided in the Contract Documents, by or
before the date and time set forth in the Notice Inviting Informal Bids, or as
amended by subsequent addendum. Faxed or emailed Bid Proposals will
not be accepted, unless otherwise specified. Late submissions will be
returned unopened. City reserves the right to postpone the date and time for
receiving or opening bids. Each bidder is solely responsible for all of its
costs to prepare and submit its bid and by submitting a bid waives any right
to recover those costs from City. The bid price(s) must include all costs to
perform the Work as specified, including all indirect costs such as applicable
taxes, insurance and field offices.
1.2
Bid Envelope. The envelope containing the sealed Bid Proposal
and required attachments must be clearly labeled as follows:
BID PROPOSAL
Morgan Hill DSC
Downtown Crosswalk Safety Improvements Project
City of Morgan Hill
17575 Peak Avenue
Morgan Hill, CA 95037
Attention: Bid Opening/RFP
Bid Date: November 5, 2019
Bid Time: 2:30 p.m.
The envelope must also be clearly labeled, as follows, with the bidder’s
name, address, and its registration number with the California Department
of Industrial Relations (“DIR”) for bidding on public works contracts (Labor
Code sections 1725.5 and 1771.1):
[Contractor company name]
[Street address]
[City, state, zip code]
DIR Registration No.____________________
Please note: If City is unable to confirm that the bidder’s DIR registration is
current, City must disqualify the bidder and return its bid unopened (Labor
Code section 1725.5).
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2.

Examination of Contract Documents and Project Site. Each bidder is
solely responsible for diligent and thorough review of the Contract
Documents (as defined in the General Conditions), examination of Project
site, and reasonable and prudent inquiry concerning known and potential
site conditions prior to submitting a Bid Proposal. However, bidders should
not enter onto City’s property or the Project site without prior written
authorization from City. Bidders are responsible for reporting any errors or
omissions in the Contract Documents to City prior to submitting a Bid
Proposal, subject to the limitations of Public Contract Code Section 1104.
City expressly disclaims responsibility for assumptions the bidder might
draw from the presence or absence of information provided by City.

3.

Requests for Information. Questions regarding the Project, the bid
procedures or any of the Contract Documents must be submitted in writing
to Lynette Kong at lynette.kong@morganhill.ca.gov.

4.

Addenda. Any addenda issued prior to the bid opening are part of the
Contract Documents. Subject to the limitations of Public Contract Code
section 4104.5, City reserves the right to issue addenda prior to bid time.

5.

Brand Designations and “Or Equal” Substitutions. Any specification
designating a material, product, thing, or service by specific brand or trade
name, followed by the words “or equal,” is intended only to indicate quality
and type of item desired, and bidders may request use of any equal
material, product, thing, or service. All data substantiating the proposed
substitute as an “equal” item must be submitted with the written request for
substitution. This provision does not apply to materials, products, things, or
services that may lawfully be designated by a specific brand or trade name
under Public Contract Code Section 3400(c).
5.1
Pre-Bid Requests. Any request for submission made before the
Contract is awarded must be submitted to the City Engineer at least ten (10)
days before the opening of bids so that all interested bidders may be
notified of any approved alternative.
5.2
Post-Award Requests. After the Contract is awarded, Contractor
may submit a substitution within fourteen (14) days after the date of award
of the Contract, or as specified in the Special Conditions.

6.

Bidders Interested in More Than One Bid. No person, firm, or
corporation may submit or be a party to more than one (1) Bid Proposal
unless alternate bids are specifically called for. However, a person, firm, or
corporation that has submitted a subcontract proposal or quote to a bidder
may submit subcontract proposals or quotes to other bidders.
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7.

Bid Proposal Form and Enclosures. Each Bid Proposal must be
completed in ink using the Bid Proposal form included in the Contract
Documents. The Bid Proposal form should be fully completed without
interlineations, alterations, or erasures. Any necessary corrections must be
clear and legible, and must be initialed by the bidder’s authorized
representative. A Bid Proposal submitted with terms such as “negotiable,”
“will negotiate,” or similar, will be considered non-responsive. Each Bid
Proposal must be accompanied by bid security, as set forth in Section 9
below, and by the completed Subcontractor List, and Non-Collusion
Declaration using the forms included in the Contract Documents.

8.

Authorization and Execution. Each Bid Proposal must be signed by the
bidder’s authorized representative. A Bid Proposal submitted by a
partnership must be signed in the partnership name by a general partner
with authority to bind the partnership. A Bid Proposal submitted by a
corporation must be signed with the legal name of the corporation, followed
by the signature and title of two officers of the corporation with full authority
to bind the corporation to the terms of the Bid Proposal, under California
Corporation Code section 313.

9.

Bid Security. Each Bid Proposal must be accompanied by bid security of
ten percent (10%) of the maximum bid amount, in the form of a cashier’s
check, a certified check, or a bid bond, using the form included in the
Contract Documents, executed by a surety licensed to do business in the
State of California, made payable to City. The bid security must guarantee
that upon award of the bid, the bidder will execute and submit the Contract
on the form included in the Contract Documents, will submit payment and
performance bonds for one hundred percent (100%) of the maximum
Contract Price, and will submit the insurance certificates and endorsements
as required by the Contract Documents within ten (10) days after issuance
of the notice of award.

10. Withdrawal of Bid Proposals. A Bid Proposal may not be withdrawn for a
period of ninety (90) days after the bid opening without forfeiture of the bid
security, except as authorized for material error under Public Contract Code
Section 5100 et seq.
11. Bid Protest. Any bid protest must be in writing and received by City at the
City Attorney’s Office at 17575 Peak Avenue, Morgan Hill, CA, (Fax: (408)
779-1592), before 5:00 p.m. no later than two (2) working days following bid
opening (the “Bid Protest Deadline”) and must comply with the following
requirements:
11.1 General. Only a bidder who has actually submitted a Bid Proposal is
eligible to submit a bid protest against another bidder. Subcontractors are
not eligible to submit bid protests. A bidder may not rely on the bid protest
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submitted by another bidder, but must timely pursue its own protest. If
required by City, the protesting bidder must submit a non-refundable fee in
the amount specified by City, based upon City’s reasonable costs to
administer the bid protest. Any such fee must be submitted to City no later
than the Bid Protest Deadline, unless otherwise specified. For purposes of
this Section 11, a “working day” means a day that City is open for normal
business, and excludes weekends and holidays observed by City.
11.2 Protest Contents. The bid protest must contain a complete
statement of the basis for the protest and all supporting documentation.
Material submitted after the Bid Protest Deadline will not be considered. The
protest must refer to the specific portion or portions of the Contract
Documents upon which the protest is based. The protest must include the
name, address, email address, and telephone number of the person
representing the protesting bidder if different from the protesting bidder.
11.3 Copy to Protested Bidder. A copy of the protest and all supporting
documents must be concurrently transmitted by fax or by email, by or before
the Bid Protest Deadline, to the protested bidder and any other bidder who
has a reasonable prospect of receiving an award depending upon the
outcome of the protest.
11.4 Response to Protest. The protested bidder may submit a written
response to the protest, provided the response is received by City before
5:00 p.m., within two (2) working days after the Bid Protest Deadline or after
actual receipt of the bid protest, whichever is sooner (the “Response
Deadline”). The response must include all supporting documentation.
Material submitted after the Response Deadline will not be considered. The
response must include the name, address, email address, and telephone
number of the person representing the protested bidder if different from the
protested bidder.
11.5 Copy to Protesting Bidder. A copy of the response and all
supporting documents must be concurrently transmitted by fax or by email,
by or before the Response Deadline, to the protesting bidder and any other
bidder who has a reasonable prospect of receiving an award depending
upon the outcome of the protest.
11.6 Exclusive Remedy. The procedure and time limits set forth in this
section are mandatory and are the bidder’s sole and exclusive remedy in
the event of bid protest. A bidder’s failure to comply with these procedures
will constitute a waiver of any right to further pursue a bid protest, including
filing a Government Code Claim or initiation of legal proceedings.
11.7 Right to Award. City reserves the right to award the Contract to the
bidder it has determined to be the responsible bidder submitting the lowest
Downtown Crosswalk Safety Improvements
#525018

INSTRUCTIONS TO BIDDERS
Page 4
Version: December 2016

responsive bid, and to issue a notice to proceed with the Work
notwithstanding any pending or continuing challenge to its determination.
12. Rejection of Bids; Award of Contract. City reserves the right, acting in its
sole discretion, to waive immaterial bid irregularities, the right to accept or
reject any and all bids, or to abandon the Project entirely. The Contract will
be awarded, if at all, within ninety (90) days after opening of bids or as
otherwise specified in the Special Conditions, to the responsible bidder that
submitted the lowest responsive bid.
13. Bonds. The successful bidder is required to submit payment and
performance bonds as specified in the Contract Documents using the bond
forms included in the Contract Documents. All required bonds must be
calculated on the maximum total Contract price as awarded, including
additive alternates, if applicable.
14. Evidence of Responsibility. Within twenty four (24) hours following a
request by City, a bidder must submit to City satisfactory evidence showing
the bidder's financial resources, the bidder's experience in the type of work
being required by City, the bidder's organization available for the
performance of the Contract and any other required evidence of the bidder's
qualifications to perform the proposed Contract. City may consider such
evidence before making its decision awarding the proposed Contract.
15. License(s). The successful bidder and its Subcontractor(s) must possess
the California contractor’s license(s) in the classification(s) required by law
to perform the Work.
16. Taxes. The bid price must include all applicable federal, state, and local
taxes.
17. Ineligible Subcontractor. Any Subcontractor who is ineligible to perform
work on a public works project under Labor Code Sections 1777.1 or 1777.7
is prohibited from performing work on this Project.
18. Subcontract Limitation. The successful bidder may not subcontract out
more than fifty percent (50%) of the original total contract price, except that
any items of work in the Engineer’s Estimate designated “Specialty Items”
may be performed by subcontract and the value of the work may be
deducted from the original total contract price before computing the amount
of work required to be performed by Contractor’s own forces. When items
of work in the Engineer’s Estimate are preceded by the letters (S) or (S-F),
those items are designated as “Specialty Items.” Where an entire item is
subcontracted, the value of work subcontracted will be based on the
contract item bid price. When a portion of an item is subcontracted, the
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value of work subcontracted will be determined by the Engineer based on
the estimated percentage of the contract item bid price.
19. DIR Registration. City will not accept a Bid Proposal from or enter into the
Contract with a bidder, without proof that the bidder and its Subcontractors
are registered with the DIR to perform public work under Labor Code
Section 1725.5, subject to limited legal exceptions.
20. Bid Schedule. Bidders are required to fully complete the Bid Schedule
form accompanying the Bid Proposal form with unit prices as indicated, and
to submit the completed Bid Schedule with their Bid Proposal.
20.1 Incorrect Totals. In the event of a computational error for any bid
item (base bid or alternate) resulting in an incorrect extended total for that
item, the submitted base bid or bid alternate total will be adjusted to reflect
the corrected amount (estimated quantity X unit cost), unless the cumulative
amount of correction changes the total amount of the base bid or bid
alternate by more than five percent (5%). In the event of a discrepancy
between the actual total of the itemized or unit prices shown on the Bid
Schedule for the base bid, and the amount entered as the base bid on the
Bid Proposal form, the actual total of the itemized or unit prices shown on
the Bid Schedule for the base bid will be deemed the base bid price.
Likewise, in the event of a discrepancy between the actual total of the
itemized or unit prices shown on the Bid Schedule for any bid alternate, and
the amount entered for the alternate on the Bid Proposal form, the actual
total of the itemized prices shown on the Bid Schedule for that alternate will
be deemed the alternate price. Nothing in this provision is intended to
prevent a bidder from requesting to withdraw its bid for material error under
Public Contract Code Section 5100 et seq.
20.2 Estimated Quantities. The quantities shown on the Bid Schedule are
estimated and the actual quantities required to perform the Work may be
greater or less than the estimated amount. The Contract Price will be
adjusted to reflect the actual quantities required for the Work based on the
itemized or unit prices provided in the Bid Schedule, with no allowance for
anticipated profit for quantities that are deleted or decreased.
21. Bidder’s Questionnaire. A completed, signed Bidder’s Questionnaire
using the form provided with the Contract Documents and including all
required attachments must be submitted within 48 hours following a request
by City. A bid that does not fully comply with this requirement may be
rejected as nonresponsive. A bidder who submits a Bidder’s Questionnaire
which is subsequently determined to contain false or misleading information,
or material omissions, may be disqualified as non-responsible.
END OF INSTRUCTIONS TO BIDDERS
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BID PROPOSAL
Downtown Crosswalk Safety Improvements Project
______________________________ (“Bidder”) hereby submits this Bid
Proposal to the City of Morgan Hill (“City”) for the above-referenced project
(“Project”) in response to the Notice Inviting Informal Bids and in accordance with
the Contract Documents referenced therein.
1.

Base Bid. Bidder proposes to perform and fully complete the Work for the
Project as specified in the Contract Documents, within the time required for
full completion of the Work, for the following price (“Base Bid”):
$ ____________________________.

2.

Addenda. Bidder acknowledges receipt of the following addenda:
Addendum:
#01
#02
#03
#04

3.

Date Received:
_____________
_____________
_____________
_____________

Addendum:
#05
#06
#07
#08

Date Received:
_____________
_____________
_____________
_____________

Bidder’s Warranties. By signing and submitting this Bid Proposal, Bidder
warrants the following:
3.1 Examination of Contract Documents. Bidder has thoroughly
examined the Contract Documents, and represents that, to the best of
Bidder’s knowledge there are no errors, omissions, or discrepancies in
the Contract Documents subject to the limitations of Public Contract
Code Section 1104.
3.2 Examination of Worksite. Bidder has had the opportunity to examine
the Worksite and local conditions at the Project location.
3.3 Bidder is Qualified. Bidder is fully qualified to perform the Work.
3.4 Responsibility for Bid. Bidder has carefully reviewed this Bid
Proposal and is solely responsible for any errors or omissions
contained in its completed Bid.

4.

Award of Contract . By signing and submitting this Bid Proposal, Bidder
agrees that if Bidder is awarded the Contract for the Project, that within ten
(10) days following issuance of the notice of award to Bidder, Bidder will do
all of the following:
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4.1 Execute Contract. Enter into the Contract with City in accordance
with the terms of this Bid Proposal, by signing and submitting to City
the Contract prepared by City using the form included with the Contract
Documents;
4.2 Submit Required Bonds. Submit to City a payment bond and a
performance bond, each for one hundred percent (100%) of the
Contract Price, using the bond forms provided and in accordance with
the requirements of the Contract Documents; and
4.3 Insurance Requirements. Submit to City the insurance certificate(s)
and endorsement(s) as required by the Contract Documents.
5.

Wage Theft Prevention. All Bidders are expected to have read and
understand the “Wage Theft Prevention Policy” adopted by the City Council
on July 26, 2017.
The undersigned Bidder certifies that neither Bidder nor its principals have
been found by a final court judgement or final administrative action of an
investigatory agency to have violated federal, state or local wage and hour
laws within the past five years from the date of the submitted bid. Bidder or
its principals who are unable to so certify, must disclose wage and hour
violations, and shall provide a copy of (i) the court order and judgment and/or
final administrative decision; and (ii) documents demonstrating either that the
order/judgment has been satisfied, or if the order/judgment has not been fully
satisfied, a written and signed description of Bidder’s efforts to date to satisfy
the order/judgment. Signing this bid shall constitute signature of this
Certification.
The City, at its sole discretion, may disqualify a bidder based on one or
more disclosed judgments consistent with the criteria set forth in the
Policy.

6.

Bid Security. As a guarantee that if awarded the Contract, it will perform its
obligations under Section 4, above, Bidder is enclosing bid security in the
amount of ten percent (10%) of its maximum bid amount in the following
form:
____ A cashier’s check or certified check payable to City of Morgan Hill
and issued by _______________________________ Bank in the
amount of $____________________________.
____ A bid bond, using the Bid Bond form included with the Contract
Documents, payable to City of Morgan Hill and executed by a
surety licensed to do business in the State of California.
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This Bid Proposal is hereby submitted on _________________________, 20__:
s/ _______________________________

__________________________
Name and Title [print]

_________________________________
Company Name

__________________________
License # and Classification

__________________________
DIR Registration #
_________________________________
Address

__________________________
Phone

_________________________________
City, State, Zip

__________________________
Fax

END OF BID PROPOSAL

Downtown Crosswalk Safety Improvements
#525018

BID PROPOSAL
Page 3
Version: October 2017

BID SCHEDULE I – GENERAL
Downtown Crosswalk Safety Improvements
This Bid Schedule must be completed in ink and must be included with the sealed Bid
Proposal. The unit cost for each item must be inclusive of all costs, whether direct or
indirect, including profit and overhead. The sum of all amounts entered in the “Extended
Total” column must be identical to the Base Bid price entered in Section 1 of the Bid
Proposal Form. Quantities shown are required for bid purposes and may or may not be
final pay quantities. Actual quantities, if different, must be substantiated during the
Project by Contractor (either by field measurement, trucking tags, or other means
acceptable to the Engineer).

Bid
Item

1

2

3

Description of Bid Item
In-Roadway Warning Light
Systems at Monterey
Road/1st Street Intersection
Crosswalks
In-Roadway Warning Light
Systems at Monterey
Road/5th Street
Intersection Crosswalks
Spare In-Roadway Lights

Approximate
Quantity/Unit
of Measure

Extended
Total

Unit Price

1 LS

$

$

1 LS

$

$

4 EA

$

$

Bid Schedule I Total
END OF BID SCHEDULE
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SUBCONTRACTOR LIST
For each Subcontractor who will perform a portion of the Work in an amount in
excess of one-half of 1% of the Bidder’s total Contract Price,1 the bidder must list
a description of the work, the name of the Subcontractor, its California contractor
license number, the location of its place of business, and DIR registration
number. Bidders: Please print legibly. Illegible forms may be rejected.
DESCRIPTION
OF WORK

SUBCONTRACTOR
NAME

CALIFORNIA
CONTRACTOR
LICENSE
NUMBER

DIR REG. NO.

LOCATION OF
BUSINESS

LOCAL
VENDOR2
YES/NO

END OF SUBCONTRACTOR LIST
1
2

For street or highway construction this requirement applies to any subcontract of $10,000 or more.
A Subcontractor is considered local if its principle place of business is within the city limits of Morgan Hill.
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NONCOLLUSION DECLARATION
(To be executed by bidder and submitted with bid)
State of California
County of ________________

)
)
)

ss.

The undersigned declares:
I am the __________________________ [title] of
_____________________________________ [business name], the party
making the foregoing bid.
The bid is not made in the interest of, or on behalf of, any undisclosed person,
partnership, company, association, organization, or corporation. The bid is
genuine and not collusive or sham. The bidder has not directly or indirectly
induced or solicited any other bidder to put in a false or sham bid. The bidder has
not directly or indirectly colluded, conspired, connived, or agreed with any bidder
or anyone else to put in a sham bid, or to refrain from bidding. The bidder has not
in any manner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any other bidder, or to
fix any overhead, profit, or cost element of the bid price, or of that of any other
bidder. All statements contained in the bid are true. The bidder has not, directly
or indirectly, submitted his or her bid price or any breakdown thereof, or the
contents thereof, or divulged information or data relative thereto, to any
corporation, partnership, company, association, organization, bid depository, or
to any member or agent thereof, to effectuate a collusive or sham bid, and has
no paid and will not pay, any person or entity for such purpose.
This declaration is intended to comply with California Public Contract Code
Section 7106 and Title 23 U.S.C Section 112.
I declare under penalty of perjury under the laws of the State of California that
the foregoing is true and correct and that this declaration is executed on
_______________ [date], at __________________________________ [city],
_______ [state].
s/________________________________________
__________________________________________
Name [print]
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

CIVIL CODE ' 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document,
to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of CALIFORNIA

)

County of SANTA CLARA )

On

,

before

me,

a Notary Public in and for said County and State, personally appeared

proved to me on the basis of satisfactory evidence to be the person/s whose name/s is/are
subscribed to the within instrument and acknowledged to me that he/she/they executed the
same in his/her/their authorized capacity/ies, and that by his/her/their signature/s on the
instrument the person/s, or the entity upon behalf of which the person/s acted, executed the
instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the
foregoing paragraph is true and correct.
WITNESS my hand and official seal.

SIGNATURE OF NOTARY PUBLIC

Place Notary Seal Above

Downtown Crosswalk Safety Improvements
#525018

NONCOLLUSION DECLARATION
Page 2
Version: December 2016

BID BOND
________________________________________________________ (“Bidder”)
has submitted a bid, dated ______________________________, 20___ (“Bid”),
to the City of Morgan Hill (“City”) for work on the Downtown Crosswalk Safety
Improvements Project (“Project”). Under this duly executed bid bond (“Bid
Bond”), Bidder as Principal and
___________________________________________________________, its
surety (“Surety”), are bound to City as obligee in the penal sum of ten percent
(10%) of the maximum amount of the Bid (the “Bond Sum”). Bidder and Surety
bind themselves and their respective heirs, executors, administrators, successors
and assigns, jointly and severally, as follows:
1.

General. If Bidder is awarded the Contract for the Project, Bidder will enter
into the Contract with City in accordance with the terms of the Bid.

2.

Submittals. Within ten (10) days following issuance of the notice of award
to Bidder, Bidder must submit to City the following:
2.1 Contract. The executed Contract, using the form provided by City in
the Project contract documents (“Contract Documents”);
2.2 Payment Bond. A payment bond for one hundred percent (100%) of
the maximum Contract Price, executed by a surety licensed to do
business in the State of California using the Payment Bond form
included with the Contract Documents;
2.3 Performance Bond. A performance bond for one hundred percent
(100%) of the maximum Contract Price, executed by a surety licensed
to do business in the State of California using the Performance Bond
form included with the Contract Documents; and
2.4 Insurance. The insurance certificate(s) and endorsement(s) required
by the Contract Documents, and any other documents required under
the Instructions for Bidders.

3.

Enforcement. If Bidder fails to execute the Contract and to submit the
bonds and insurance certificates as required by the Contract Documents,
Surety guarantees that Bidder forfeits the Bond Sum to City. Any notice to
Surety may be given in the manner specified in the Contract and delivered
or transmitted to Surety as follows:
Attn: _______________________________
Address: ____________________________
City/State/Zip: ________________________
Phone: _____________________________
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Fax: _______________________________
Email: ______________________________
4.

Duration; Waiver. If Bidder fulfills its obligations under Section 2, above,
then this obligation will be null and void; otherwise it will remain in full force
and effect for ninety (90) days following award of the Contract or until this
Bid Bond is returned to Bidder, whichever occurs first. Surety waives the
provisions of Civil Code Sections 2819 and 2845.

This Bid Bond is entered into and is effective on ___________________,
20_____.
SURETY:
s/ _________________________________
Name: _____________________________
Title: _______________________________
(Attach Acknowledgement, Notary Seal, and Attorney-In-Fact Certificate)
CONTRACTOR:
s/ __________________________________
Name: ______________________________
Title: _______________________________

APPROVED AS TO FORM:
By:_____________________________
Donald A. Larkin, City Attorney
Date:__________________________

Downtown Crosswalk Safety Improvements
#525018

BID BOND
Page 2
Version: December 2016

BIDDER’S QUESTIONNAIRE
DOWNTOWN CROSSWALK SAFETY IMPROVEMENTS PROJECT
Within forty eight (48) hours following a request by City, a bidder must submit to
City a completed, signed Bidder’s Questionnaire using this form and including all
required attachments. City may request the Questionnaire from one (1) or more
of the apparent low bidders following the bid opening, and may use the
completed Questionnaire to evaluate a bidder’s qualifications for this Project.
The Questionnaire must be filled out completely, accurately, and legibly. Any
errors, omissions, or misrepresentations in completion of the Questionnaire may
be grounds for rejection of the bid or termination of a Contract awarded pursuant
to the bid.
Part 1: General Information
Bidder Business Name: ________________________________ (“Bidder”)
Check One: ___ Corporation
___ Partnership
___ Sole Proprietorship
___ Joint Venture of:___________________
___ Other:___________________________
Address: _________________________________________________
_________________________________________________________
Phone: ___________________________________________________
Fax: _____________________________________________________
Owner of Company: _________________________________________
Contact Person: ____________________________________________
Email:_____________________________________________________
Bidder’s California Contractor’s License Number(s):
_______________________________
Part 2: Bidder Experience
1. How many years has bidder been in business under its present business
name? _________________________________________________________
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2. Has bidder completed projects similar in type and size to this Project as a
general contractor? _______________________________________________
3. Has bidder ever been disqualified on grounds that it is not responsible? If
yes, provide additional information on a separate sheet of paper regarding the
disqualification, including the name and address of the agency or owner of the
subject project, the type and size of the project, the reasons that bidder was
disqualified as not responsible, and the month and year in which the
disqualification occurred.
4. Has bidder ever been terminated from a construction project, either as a
general contractor or as a subcontractor? If yes, provide additional information
on a separate sheet of paper regarding the termination, including the name and
address of the agency or owner of the subject project, the type and size of the
project, whether bidder was under contract as a general contractor or a
subcontractor, the reasons that bidder was terminated, and the month and year
in which the termination occurred.
5. Provide information about bidder’s past projects performed as general
contractor as follows:
5.1
Six (6) most recently completed public works projects within the last
three (3) years;
5.2
and

Three (3) largest completed projects within the last three (3) years;

5.3

Any project which is similar to this Project.

6. Use separate sheets of paper provide all of the following information for each
project identified in response to the above three (3) categories:
6.1
6.2
6.3
6.4
6.5
6.6
6.7
6.8
6.9
6.10
6.11
6.12
6.13
6.14

Project name
Location
Owner
Owner contact (name and current phone number)
Architect or engineer name
Architect or engineer contact (name and current phone number)
Project manager (name and current phone number)
Description of project, scope of work performed
Initial contract value (at time of bid award)
Final cost of construction (including change orders)
Original scheduled completion date
Time extensions granted (number of days)
Actual date of completion
Number and amount of stop notices or mechanic’s liens filed
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6.15 Amount of liquidated damages assessed against Bidder
6.16 Nature and resolution of any claim, lawsuit, and/or arbitration
between Bidder and the owner.
Part 3: Verification
In signing this document, I, the undersigned, declare that I am duly authorized to
sign and submit this Bidder’s Questionnaire on behalf of the named bidder, and
that all responses and information set forth in this Bidder’s Questionnaire and
accompanying attachments are, to the best of my knowledge, true, accurate and
complete as of the date of submission. I declare under penalty of perjury
under the laws of the State of California that the foregoing is true and
correct.
Signature: ______________________________

Date: ________________

By [name, title]: ___________________________________________________
END OF BIDDER’S QUESTIONNAIRE
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CONTRACT
This public works contract (“Contract”) is entered into by and between the City of
Morgan Hill (“City”) and ______________________________________
(“Contractor”) for work on the Downtown Crosswalk Safety Improvements Project
(“Project”).
The parties agree as follows:
1.

Award of Contract. In response to the Notice Inviting Informal Bids,
Contractor has submitted a Bid Proposal to perform work on the Project,
and on _____________________, 20___, (Contract Date) City authorized
award of this Contract to Contractor for the amount of Contractor’s bid.

2.

Contract Documents. The Contract Documents incorporated into this
Contract include and are comprised of all of the following:
2.1
2.2
2.3
2.4
2.5
2.6
2.7
2.8
2.9
2.10
2.11
2.12
2.13

3.

Notice Inviting Informal Bids;
Instructions to Bidders;
Addenda, if any;
Bid Proposal and attachments thereto;
Contract;
Payment and Performance Bonds;
General Conditions;
Special Conditions;
Project Drawings and Specifications;
Change Orders, if any;
Notice of Award;
Notice to Proceed;
And the following: No other documents.

Contractor’s Obligations. Contractor agrees to perform all of the Work
required for the Project, as specified in the Contract Documents. Contractor
must provide, furnish, and supply all things necessary and incidental for the
timely performance and completion of the Work, including all necessary
labor, materials, equipment, transportation, and utilities, unless otherwise
specified in the Contract Documents. Contractor must use its best efforts to
complete the Work in a professional and expeditious manner and to meet or
exceed the performance standards required by the Contract Documents.
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4.

Payment. As full and complete compensation for Contractor’s timely
performance and completion of the Work in strict accordance with the terms
and conditions of the Contract Documents, City will pay Contractor
__________________________________________________________
Dollars ($___________________) (the “Contract Price”), in accordance with
the payment provisions in the General Conditions. The Contract Price
includes all applicable federal, state, and local taxes.

5.

Time for Completion. Contractor will fully complete the Work for the
Project within thirty (30) calendar days from the commencement date given
in the Notice to Proceed (“Contract Time”). By signing below, Contractor
expressly waives any claim for delayed early completion.

6.

Liquidated Damages. If Contractor fails to complete the Work within the
Contract Time, City will assess liquidated damages in the amount of One
Thousand Dollars ($1,000.00) for each day of unexcused delay in
completion, and the Contract Price will be reduced accordingly.

7.

Labor Code Compliance.

8.

7.1

General. This Contract is subject to all applicable requirements of
Chapter 1 of Part 7 of Division 2 of the Labor Code, including
requirements pertaining to wages, working hours and workers’
compensation insurance.

7.2

Prevailing Wages. This Project is subject to the prevailing wage
requirements applicable to the locality in which the Work is to be
performed for each craft, classification or type of worker needed to
perform the Work, including employer payments for health and
welfare, pension, vacation, apprenticeship and similar purposes.
Copies of these prevailing rates are available online at
http://www.dir.ca.gov/DLSR.

7.3

DIR Registration. City will not accept a Bid Proposal from or enter
into the Contract with a bidder, without proof that the bidder and its
Subcontractors are registered with the California Department of
Industrial Relations (“DIR”) to perform public work under Labor Code
Section 1725.5, subject to limited legal exceptions.

Workers’ Compensation Certification. Under Labor Code Section 1861,
by signing this Contract, Contractor certifies as follows: “I am aware of the
provisions of Labor Code Section 3700 which require every employer to be
insured against liability for workers’ compensation or to undertake selfinsurance in accordance with the provisions of that code, and I will comply
with such provisions before commencing the performance of the Work on
this Contract.”
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9.

Notice. Any notice required by the Contract Documents must be made in
writing, and sent to the other party by personal delivery, U.S. Mail, a reliable
overnight delivery service, facsimile, or by email as a PDF (or comparable)
file. Notice is deemed effective upon delivery unless otherwise specified.
Notice for each party must be given as follows:
City:
City of Morgan Hill
17575 Peak Avenue
Morgan Hill, CA 95037
Phone: (409) 779-7259
Attn: City Clerk
Email: michelle.bigelow@morganhill.ca.gov
Copy to: lynette.kong@morganhill.ca.gov
Contractor:
Name:_____________________________________
Address:___________________________________
City/State/Zip:_______________________________
Phone:_____________________________________
Attn:_______________________________________
Email:______________________________________
Copy to:____________________________________

10. General Provisions.
10.1

Assignment and Successors. Contractor may not assign its rights
or obligations under this Contract, in part or in whole, without City’s
written consent. This Contract is binding on Contractor’s successors
and permitted assigns.

10.2

Third Party Beneficiaries. There are no intended third party
beneficiaries to this Contract except as expressly provided in the
General Conditions or Special Conditions.

10.3

Governing Law and Venue. This Contract will be governed by
California law and venue will be in the Superior Court of Santa Clara
County, and no other place.

10.4

Amendment. No amendment or modification of this Contract will be
binding unless it is in a writing duly authorized and signed by the
parties to this Contract.
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10.5

Integration; Severability. This Contract and the Contract
Documents incorporated herein, including authorized amendments or
Change Orders thereto, constitute the final, complete, and exclusive
terms of the agreement between City and Contractor. If any
provision of the Contract Documents, or portion of a provision, is
determined to be illegal, invalid, or unenforceable, the remaining
provisions of the Contract Documents will remain in full force and
effect.

10.6

Authorization. Each individual signing below warrants that he or
she is authorized to do so by the party that he or she represents, and
that this Contract is legally binding on that party. If Contractor is a
corporation, signatures from two (2) officers of the corporation are
required pursuant to California Corporation Code Section 313.
[Signatures are on the following page.]
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AS SET FORTH IN CA. CORP. CODE § 313, TWO SIGNATURES ARE REQUIRED
FOR CALIFORNIA CORPORATIONS:
(1) CHAIRPERSON OF THE BOARD, PRESIDENT, OR VICE PRESIDENT; AND
2) SECRETARY, ASSISTANT SECRETARY, CHIEF FINANCIAL OFFICER OR
ASSISTANT TREASURER.
The parties agree to this Contract as witnessed by the signatures below:
CITY OF MORGAN HILL:

CONTRACTOR:
[NAME OF CONTRACTOR]

_______________________________
Christina J. Turner
City Manager

_________________________
Signature

Date: _________________________

__________________________
Name/Title [print]

Attest:

Date: ____________________

______________________________
Michelle Bigelow
Deputy City Clerk

Corporate entities must provide a
second signature:

Date: _______________________

_________________________
Signature

Approved as to Form:

__________________________
Name/Title [print]

________________________________
Donald A. Larkin
City Attorney

Date: ______________________
__________________________
Contractor’s License Number(s)

Date: _________________________
__________________________
Expiration Date(s)
Seal:
_________________________________

Contractor’s DIR Registration Number(s)
__________________________
Expiration Date

END OF CONTRACT
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PAYMENT BOND
The City of Morgan Hill (“City”) and
__________________________________________ (“Contractor”) have entered
into a contract, dated _________________________, 20___ (“Contract”) for
work on the Downtown Crosswalk Safety Improvements Project (“Project”). The
Contract is incorporated by reference into this Payment Bond (“Bond”).
1.

General. Under this Bond, Contractor as principal and _______________
__________________________, its surety (“Surety”), are bound to City as
obligee in an amount not less than _______________________________
Dollars ($_________________) (“Bond Sum”), under California Civil Code
Sections 9550, et seq.

2.

Surety’s Obligation. If Contractor or any of its Subcontractors fails to pay
any of the persons named in California Civil Code Section 9100 amounts
due under the Unemployment Insurance Code with respect to work or labor
performed under the Contract, or for any amounts required to be deducted,
withheld, and paid over to the Employment Development Department from
the wages of employees of Contractor and its Subcontractors, under
California Unemployment Insurance Code Section 13020, with respect to
the work and labor, then Surety will pay for the same.

3.

Beneficiaries. This Bond inures to the benefit of any of the persons named
in California Civil Code Section 9100, so as to give a right of action to those
persons or their assigns in any suit brought upon this Bond. Contractor must
promptly provide a copy of this Bond upon request by any person with legal
rights under this Bond.

4.

Duration. If Contractor promptly makes payment of all sums for all labor,
materials, and equipment furnished for use in the performance of the Work
required by the Contract, in conformance with the time requirements set
forth in the Contract and as required by California law, Surety’s obligations
under this Bond will be null and void. Otherwise, Surety’s obligations will
remain in full force and effect.

5.

Waivers. Surety waives any requirement to be notified of alterations to the
Contract or extensions of time for performance of the Work under the
Contract. Surety waives the provisions of Civil Code Sections 2819 and
2845. City waives requirement of a new bond for any supplemental contract
under Civil Code Section 9550. Any notice to Surety may be given in the
manner specified in the Contract and delivered or transmitted to Surety as
follows:
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Attn: _______________________________
Address: ____________________________
City/State/Zip: ________________________
Phone: _____________________________
Fax: _______________________________
Email: ______________________________
6.

Law and Venue. This Bond will be governed by California law, and any
dispute pursuant to this Bond will be venued in the Superior Court of Santa
Clara County, and no other place. Surety will be responsible for City’s
attorneys’ fees and costs in any action to enforce the provisions of this
Bond.

7.

Effective Date; Execution. This Bond is entered into and is effective on
_____________________________, 20___.

SURETY:

CONTRACTOR:

s/ _________________________

s/ _________________________

Name: _____________________

Name: _____________________

Title: ______________________

Title: ______________________

(Attach Acknowledgment with Notary
Seal and Power of Attorney)
APPROVED AS TO FORM:
By:_____________________________
Donald A. Larkin, City Attorney
Date:__________________________
END OF PAYMENT BOND
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PERFORMANCE BOND
The City of Morgan Hill (“City”) and
___________________________________________________ (“Contractor”)
have entered into a contract, dated _________________________, 20____
(“Contract”) for work on the Downtown Crosswalk Safety Improvements Project
(“Project”). The Contract is incorporated by reference into this Performance
Bond (“Bond”).
1.

General. Under this Bond, Contractor as Principal and _______________
________________________________________, its surety (“Surety”), are
bound to City as obligee for an amount not less than
______________________________ Dollars ($__________________) (the
“Bond Sum”). By executing this Bond, Contractor and Surety bind
themselves and their respective heirs, executors, administrators,
successors and assigns, jointly and severally, to the provisions of this Bond.

2.

Surety’s Obligations; Waiver. If Contractor fully performs its obligations
under the Contract, including its warranty obligations under the Contract,
Surety’s obligations under this Bond will become null and void upon
recordation of the notice of completion, provided Contractor has timely
provided a warranty bond as required under the Contract. Otherwise
Surety’s obligations will remain in full force and effect until expiration of the
one (1) year warranty period under the Contract. Surety waives any
requirement to be notified of and further consents to any alterations to the
Contract made under the applicable provisions of the Contract Documents,
including changes to the scope of Work or extensions of time for
performance of Work under the Contract. Surety waives the provisions of
Civil Code Sections 2819 and 2845.

3.

Application of Contract Balance. Upon making a demand on this Bond,
City will make the Contract Balance available to Surety for completion of the
Work under the Contract. For purposes of this provision, the Contract
Balance is defined as the total amount payable by City to Contractor as the
Contract Price minus amounts already paid to Contractor, and minus any
liquidated damages, credits, or backcharges to which City is entitled under
the terms of the Contract.

4.

Contractor Default. Upon written notification from City that Contractor is in
default under Article 13 of the Contract General Conditions, time being of
the essence, Surety must act within the time specified in Article 13 to
remedy the default through one of the following courses of action:
4.1
Arrange for completion of the Work under the Contract by
Contractor, with City’s consent, but only if Contractor is in default solely
due to its financial inability to complete the Work;
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4.2
Arrange for completion of the Work under the Contract by a
qualified contractor acceptable to City, and secured by performance and
payment bonds issued by an admitted surety as required by the Contract
Documents, at Surety’s expense; or
4.3
Waive its right to complete the Work under the Contract and
reimburse City the amount of City’s costs to have the remaining Work
completed.
5.

Surety Default. If Surety defaults on its obligations under the Bond, City
will be entitled to recover all costs it incurs due to Surety’s default, including
legal, design professional, or delay costs.

6.

Notice. Any notice to Surety may be given in the manner specified in the
Contract and delivered or transmitted to Surety as follows:
Attn: _______________________________
Address: ____________________________
City/State/Zip: ________________________
Phone: _____________________________
Fax: _______________________________
Email: ______________________________

7.

Law and Venue. This Bond will be governed by California law, and any
dispute pursuant to this Bond will be venued in the Superior Court of Santa
Clara County, and no other place. Surety will be responsible for City’s
attorneys’ fees and costs in any action to enforce the provisions of this
Bond.

8.

Effective Date; Execution. This Bond is entered into and is effective on
__________________________, 20___.
[Signatures are on the following page.]
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SURETY:

CONTRACTOR:

s/ _________________________

s/ _________________________

Name: _____________________

Name: _____________________

Title: ______________________

Title: ______________________

(Attach Acknowledgment with Notary
Seal and Power of Attorney)
APPROVED AS TO FORM:
By:_____________________________
Donald A. Larkin, City Attorney
Date:__________________________
END OF PERFORMANCE BOND
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WARRANTY BOND
The City of Morgan Hill (“City”) and
_________________________________________________ (“Contractor”) have
entered into a contract, dated _________________________, 20___ (“Contract”)
for work on the _________________________________________________
Project (“Project”). The Contract is incorporated by reference into this Warranty
Bond (“Bond”).
1.

General. Under this Bond, Contractor as principal and _______________
____________________________________________________________,
its surety (“Surety”), are bound to City as obligee in the maximum amount of
__________________________________ Dollars ($_________________)
or 50% of the final Contract Price, whichever is greater (“Bond Sum”).

2.

Warranty Period. The Contract requires Contractor to guarantee its work
and that of its Subcontractors on the Project, against defects in materials or
workmanship which are discovered during the one (1) year period
commencing with recordation of the Notice of Completion (the “Warranty
Period”).

3.

Surety’s Obligations. If Contractor faithfully carries out and performs its
guarantee under the Contract, and, on due notice from City, repairs and
make good at its sole expense any and all defects in materials and
workmanship in the Project which are discovered during the Warranty
Period, or if Contractor promptly reimburses City for all loss and damage
that City sustains because of Contractor’s failure to makes such repairs in
accordance with the Contract requirements, then Surety’s obligations under
this Bond will be null and void. Otherwise, Surety’s obligations will remain in
full force and effect.

4.

Waiver. Surety waives the provisions of Civil Code Sections 2819 and
2845.

5.

Notice. Any notice to Surety may be given in the manner specified in the
Contract and delivered or transmitted to Surety as follows:
Attn: _______________________________
Address: ____________________________
City/State/Zip: ________________________
Phone: _____________________________
Fax: _______________________________
Email: ______________________________

6.

Law and Venue. This Bond will be governed by California law, and any
dispute pursuant to this Bond will be venued in the Superior Court of Santa
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Clara County, and no other place. Surety will be responsible for City’s
attorneys’ fees and costs in any action to enforce the provisions of this
Bond.
7.

Effective Date; Execution. This Bond is entered into and is effective on
_____________________________, 20_________.

SURETY:

CONTRACTOR:

s/ _________________________

s/ _________________________

Name: _____________________

Name: _____________________

Title: ______________________

Title: ______________________

(Attach Acknowledgment with Notary
Seal and Power of Attorney)
APPROVED AS TO FORM:
By:_____________________________
Donald A. Larkin, City Attorney
Date:__________________________
END OF WARRANTY BOND
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GENERAL CONDITIONS
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Article 1
Definitions
1.1 Definitions. The following definitions apply to all of the Contract
Documents unless otherwise indicated. Defined terms and titles of
documents are capitalized in the Contract Documents, with the exception of
the words “day,” “furnish,” “including,” “install,” “work day” or “working day.”
Allowance means an amount included in the Bid Proposal for Work that may or
may not be included in the Project, depending on conditions that will not become
known until after bids are opened. If the Contract Price includes an Allowance
and the cost of performing the Work covered by that Allowance is greater or less
than the Allowance, the Contract Price will be increased or decreased
accordingly.
Article, as used in these General Conditions, means a numbered Article of the
General Conditions, unless otherwise indicated by the context.
Change Order means a written document duly approved and executed by City,
which changes the scope of Work, the Contract Price, or the Contract Time.
City means the City of Morgan Hill, acting through its City Council, officers,
employees, and authorized representatives.
City Engineer means the City Engineer for the City and his or her authorized
delegee(s) designated to oversee and manage the Project on City’s behalf.
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Claim means a separate demand by Contractor for change in the Contract Time
or Contract Price, that has previously been submitted to City in accordance with
the requirements of the Contract Documents, and which has been rejected by
City, in whole or in part; or a written demand by Contractor objecting to the
amount of Final Payment.
Contract means the signed agreement between City and Contractor.
Contract Documents means, collectively, all of the documents listed as such in
Section 2 of the Contract, including the Notice Inviting Informal Bids; the
Instructions to Bidders; addenda, if any; the Bid Proposal, and attachments
thereto; the Contract; the notice of award and notice to proceed; the payment
and performance bonds; the General Conditions; the Special Conditions; the
Project Drawings and Specifications; any Change Orders; and any other
documents expressly made part of the Contract Documents.
Contract Price means the total compensation to be paid to Contractor for
performance of the Work, as set forth in the Contract and as amended by
Change Order or adjusted for an Allowance. The Contract Price is not subject to
adjustment due to inflation or due to the increased cost of labor, material, or
equipment following submission of the Bid Proposal. The Contract Price is
deemed to include all applicable federal, state, and local taxes
Contract Time means the number of calendar days for performance of the Work,
as set forth in the Contract and as amended by Change Order.
Contractor means the individual, partnership, corporation, or joint-venture who
has signed the Contract with City to perform the Work.
Day means a calendar day unless otherwise specified.
Design Professional means the licensed individual(s) or firm(s) retained by City
to provide architectural or engineering services for the Project. If no Design
Professional has been retained for this Project, any reference to Design
Professional is deemed to refer to the Engineer.
Drawings means City-provided plans and graphical depictions of the Project
requirements, and does not include Shop Drawings.
Engineer means the City Engineer for the City of Morgan Hill and his or her
authorized delegee(s).
Final Completion means Contractor has fully completed all of the Work required
by the Contract Documents, including all punch list items, any required
commissioning, and has provided all required submittals, including the warranty
bond, instructions and manuals, and as-built drawings to City’s satisfaction.
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Final Payment means payment to Contractor of the unpaid Contract Price,
including release of undisputed retention, less amounts withheld pursuant to the
Contract Documents, including liquidated damages, up to one hundred twenty
five percent (125%) of the amount of any unreleased stop notice, amounts
subject to setoff, up to one hundred fifty percent (150%) of any unresolved thirdparty claim for which Contractor is required to indemnify City, and up to one
hundred fifty percent (150%) of any amount in dispute as authorized by Public
Contract Code Section 7107.
Furnish means to purchase and deliver to the Worksite designated for
installation.
Hazardous Materials means any substance or material identified now or in the
future as hazardous under any federal, state, or local law or regulation, or any
other substance or material that may be considered hazardous or otherwise
subject to statutory or regulatory requirements governing handling, disposal, or
cleanup.
Including, whether or not capitalized, means “including, but not limited to,”
unless the context requires otherwise.
Inspector means the individual(s) or firm(s) retained by City to inspect the
workmanship, materials, and manner of construction of the Project and its
components to ensure compliance with the Contract Documents and all
applicable codes, regulations, and permits.
Install means to fix in place for materials, and to fix in place and connect for
equipment.
Project means the public works project referenced in the Contract.
Project Manager means the individual designated by City to oversee and
manage the Project on City’s behalf and may include his or her authorized
delegee(s) when Project Manager is unavailable. If no Project Manager has
been designated for this Project, any reference to Project Manager is deemed to
refer to the Engineer.
RFI means a written request from Contractor for information from City or Design
Professional.
Section as used in these General Conditions, means a numbered Section of the
General Conditions, unless otherwise indicated by the context.
Shop Drawings means drawings, plan details or other graphical depictions
prepared by or on behalf of Contractor, and subject to City approval, which are
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intended to provide details for fabrication, installation, and the like, of items
required by or shown in the Drawings and Specifications.
Specifications means the technical, text specifications describing the Project
requirements, which are prepared for and incorporated into this Project by or on
behalf of City, and does not include the Contract, General Conditions or Special
Conditions.
Subcontractor means an individual, partnership, corporation, or joint-venture
retained by Contractor directly or indirectly through a subcontract to perform a
specific portion of the Work. The term Subcontractor applies to subcontractors,
suppliers, fabricators, and equipment lessors of all tiers, unless otherwise
indicated by the context.
Technical Specifications means Specifications.
Work means all of the construction and services necessary or incidental to
completing the Project in conformance with the requirements of the Contract
Documents.
Work Day or Working Day, whether or not capitalized, means a weekday which
is not a holiday observed by City.
Worksite means the place or places where the Work is performed.

Downtown Crosswalk Safety Improvements
#525018

GENERAL CONDITIONS
Page 4
Version: October 2018

Article 2
Roles and Responsibilities
2.1

Design Professional.
(A)
General. Design Professional, as City’s representative, is
responsible for the overall design of the Project, and to the extent
authorized by City, may act on City’s behalf to ensure performance of the
Work in compliance with the Contract Documents.
(B)
Interpretation. Design Professional will decide all questions
pertaining to interpretation of the Drawings or Specifications. Design
Professional’s decision regarding interpretation of the Drawings or
Specifications is final and conclusive.

2.2

Contractor.
(A)
General. Contractor must provide all labor, materials, equipment
and services necessary to perform and timely complete the Work in strict
accordance with the Contract Documents, and in an economic and
efficient manner in the best interests of City.
(B)
Responsibility for the Work. Contractor is responsible for
supervising and directing all aspects of the Work to facilitate the efficient
and timely completion of the Work. Contractor is solely responsible for,
and required to exercise full control over, construction means, methods,
techniques, sequences, procedures, and coordination of all portions of the
Work with that of all other Contractors and Subcontractors, except to the
extent that the Contract Documents provide other specific instructions.
(C)
Project Administration. Contractor must provide sufficient and
competent administration, staff, and skilled workforce necessary to
perform and timely complete the Work in accordance with the Contract
Documents. Before starting the Work, Contractor must designate in
writing and provide complete contact information, including phone
numbers and email address, for the officer or employee in Contractor’s
organization who is to serve as Contractor’s primary representative for the
Project, and who has authority to act on Contractor’s behalf. A
Subcontractor may not serve as Contractor’s primary representative.
(D)
On-Site Superintendent. Contractor must, at all times during
performance of the Work, provide a qualified and competent full-time
superintendent, acceptable to City, and assistants, as necessary, who
must be physically present at the Project site while any aspect of the Work
is being performed. Failure to comply may result in temporary suspension
of the Work, at Contractor’s sole expense and with no extension of
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Contract Time, until the superintendent is physically present to supervise
the Work. Contractor must provide written notice to City, as soon as
practicable, before replacing the superintendent.
(E)
Standards; Compliance. Contractor must, at all times, ensure
that the Work is performed in a good workmanlike manner following best
practices and in full compliance with the Contract Documents and all
applicable laws, regulations, codes, standards, and permits.
(F)
Responsible Party. Contractor is solely responsible to City for the
acts or omissions of any party or parties performing portions of the Work
or providing equipment, materials or services for or on behalf of Contractor
or its Subcontractors. If any person employed by Contractor fails or
refuses to comply with the Engineer’s directions regarding the
performance of the Work, or is determined by the Engineer to be
incompetent to perform the Work, or acts in a disorderly or improper
manner at the Worksite, that person may be permanently dismissed from
the Project at the request of the Engineer.
(G)
Correction of Defects. Contractor must promptly correct, at
Contractor’s sole expense, any Work that is determined by City, Project
Manager, or the Inspector to be deficient or defective in workmanship,
materials, and equipment.
(H)
Contractor’s Records. Contractor must maintain all of its records
relating to the Project in any form, including paper documents, photos,
videos and electronic records. Project records subject to this provision
include, but are not limited to, Project cost records and records relating to
preparation of Contractor’s bid.
(1) Contractor’s cost records must include all supporting
documentation, including original receipts, invoices, and payroll
records, evidencing its direct costs to perform the Work,
including, but not limited to, costs for labor, materials and
equipment. Each cost record should include, at a minimum, a
description of the expenditure with references to the applicable
requirements of the Contract Documents, the amount actually
paid, the date of payment, and whether the expenditure is part
of the original Contract Price, related to an executed Change
Order, or otherwise categorized by Contractor as extra work.
Contractor’s failure to comply with this provision as to any
claimed cost operates as a waiver of any rights to recover the
claimed cost.
(2) Contractor must continue to maintain its Project records in an
organized manner for a period of four (4) years after City’s
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acceptance of the Project or following termination, whichever
occurs first. Subject to prior notice to Contractor, City is entitled
to inspect or audit any of Contractor’s Project records relating to
the Project or to investigate Contractor’s plant or equipment
during Contractor’s normal business hours.
2.3

Subcontractors.
(A)
General. All Work which is not performed by Contractor with its
own forces must be performed by Subcontractors, subject to the fifty
percent (50%) limitation set forth in the Instructions to Bidders. City
reserves the right to approve or reject any and all Subcontractors
proposed to perform the Work.
(B)
Contractual Obligations. Contractor must require every
Subcontractor to be bound to the provisions of the Contract Documents as
they apply to the Subcontractor’s portion(s) of the Work, and to likewise
bind their subcontractors or suppliers. Nothing in these Contract
Documents creates a contractual relationship between a Subcontractor
and City, but City is deemed to be a third-party beneficiary of the contract
between Contractor and each Subcontractor.
Copies of subcontracts must be available to the Engineer upon request.
Before a Subcontractor commences Work on the Project, Contractor must
provide the Engineer a written statement with the name of the
Subcontractor, a description of each portion of the Work performed by the
Subcontractor, and the percentage of the overall Work to be performed by
the Subcontractor.
(C)
Termination. If the Contract is terminated, each Subcontractor’s
agreement must be assigned by Contractor to City, subject to the prior
rights of any surety, provided that City accepts the assignment by written
notification, and assumes all rights and obligations of Contractor pursuant
to each such subcontract agreement.
(D)
Substitution of Subcontractor. If Contractor requests substitution
of a listed Subcontractor under Public Contract Code Section 4107,
Contractor is solely responsible for all costs City incurs in responding to
the request, including legal fees and costs to conduct a hearing.

2.4

Coordination of Work.
(A)
Concurrent Work. City reserves the right to perform or to have
performed other work on or adjacent to the Project site while the Work is
being performed. Contractor is responsible for coordinating its Work with
other work being performed on or adjacent to the Project site, and must
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avoid hindering, delaying, or interfering with the work of other contractors
and subcontractors. To the full extent permitted by law, Contractor must
hold harmless and indemnify City, Design Professional, and Project
Manager against any and all claims arising from or related to Contractor’s
avoidable, negligent, or willful hindrance of, delay to, or interference with
the work of another contractor or subcontractor.
(B)
Defects. Before proceeding with any portion of the Work affected
by the construction or operations of others, Contractor must give Project
Manager prompt written notification of any defects Contractor discovers
which will prevent the proper execution of the Work. Failure to give notice
of any such known defects will be deemed acknowledgement by
Contractor that the work of others is not defective and will not prevent the
proper execution of the Work.
2.5

Submittals. Unless otherwise specified, Contractor must submit to
Project Manager for review and approval, all schedules, Shop Drawings,
samples, product data and similar submittals required by the Contract
Documents, or upon request by Project Manager. Unless otherwise
specified, all submittals, including Requests for Information ("RFIs") are
subject to the provisions of this Section.
(A)
General. Contractor is responsible for ensuring that its submittals
are accurate and conform to the Contract Documents.
(B)
Time and Manner of Submission. Contractor must ensure that its
submittals are prepared and delivered in a manner consistent with the
current approved schedule for the Work and within the applicable time
specified elsewhere in the Contract Documents, or if no time is specified,
in such time and sequence so as not to delay the performance of the Work
or completion of the Project.
(C)
Required Contents. Each submittal must include the Project
name, Contractor’s name and address, the name and address of any
Subcontractor or supplier involved with the submittal, the date, and
references to applicable Specification section(s) and/or drawing and detail
number(s).
(D)
Required Corrections. If corrections are required, Contractor
must promptly make and submit any required corrections in full
conformance with the requirements of this Section.
(E)
Effect of Review and Approval. Review and approval of a
submittal by City will not relieve Contractor from complying with the
requirements of the Contract Documents. Contractor is responsible for
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any errors in any submittal, and review or approval of a submittal by City is
not an assumption of risk or liability by City.
(F)
Enforcement. Any Work performed or material used without prior
approval of a required submittal will be performed at Contractor’s risk, and
Contractor may be required to bear the costs incident thereto, including
the cost of removing and replacing such Work, repairs to other affected
portions of the Work, and the cost of additional time or services required of
the Design Professional, Project Manager, or Inspector.
(G)
Excessive RFIs. RFIs will be considered excessive or
unnecessary if the Engineer determines that the explanation or response
to the RFI is clearly and unambiguously discernable in the Contract
Documents. City’s costs to review and respond to excessive or
unnecessary RFIs may be deducted from payments otherwise due to
Contractor.
Article 3
Contract Documents
3.1

Interpretation of Contract Documents.
(A)
Drawings and Specifications. The Drawings and Specifications
included in the Contract Documents are complementary. If Work is shown
on one but not on the other, Contractor must perform the Work as though
fully described on both, consistent with the Contract Documents and
reasonably inferable from them as being necessary to produce the
indicated results. The Drawings and Specifications are deemed to include
and require everything necessary and reasonably incidental to completion
of the Work, whether or not particularly mentioned or shown. Contractor
must perform all work and services and supply all things reasonably
related to and inferable from the Contract Documents. In the event of a
conflict between the Drawings and Specifications, the Specifications will
control.
(B)
Duty to Notify. If Contractor becomes aware of any ambiguity,
discrepancy, omission, or error in the Drawings or Specifications,
Contractor must immediately notify the Design Professional and request
clarification of such, by submitting a written request for information (RFI) in
the manner specified by City. The Design Professional’s clarifications or
interpretations will be final and binding.
(C)
Figures and Dimensions. Figures control over scaled
dimensions.
(D)
Technical or Trade Terms. Any terms that have well-known
technical or trade meanings will be interpreted in accordance with those
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meanings, unless otherwise specifically defined in the Contract
Documents.
(E)
Measurements. Contractor must verify all relevant measurements
at the Worksite before ordering any material or performing any Work, and
will be responsible for the correctness of those measurements.
3.2

Order of Precedence. Information included in one Contract Document
but not in another will not be considered a conflict or inconsistency.
Unless otherwise specified in the Special Conditions, in case of any
conflict or inconsistency among the Contract Documents, the following
order of precedence will apply, beginning from highest to lowest:
(A)
Change Orders;
(B)
Addenda;
(C)
Contract;
(D)
Notice to Proceed;
(E)
Notice of Award;
(F)
Special Conditions;
(G)
General Conditions;
(H)
Payment and Performance Bonds;
(I)
Specifications;
(J)
Drawings;
(K)
Contractor’s Bid Proposal and attachments;
(L)
Notice Inviting Informal Bids;
(M)
Instructions to Bidders; and
(N)
Any documents prepared by and on behalf of a third party,
that were not prepared specifically for this Project, e.g., Caltrans
Standard Specifications or Caltrans Special Provisions.

3.3

Caltrans Standard Specifications. Any reference to or incorporation of
the Standard Specifications of the State of California, Department of
Transportation (“Caltrans”), including “Standard Specifications,” “Caltrans
Specifications,” “State Specifications,” or “CSS,” means the most current
edition of Caltrans’ Standard Specifications, unless otherwise specified
(“Standard Specifications”), including the most current amendments as of
the date that Contractor’s bid was submitted for this Project. The following
provisions apply to use of or reference to the Standard Specifications:
(A)
Limitations. None of the “General Provisions” of the Standard
Specifications, i.e., Sections 1 through 9, applies to these Contract
Documents with the exception of any specific provisions, if any, which are
expressly stated to apply to these Contract Documents.
(B)
Conflicts or Inconsistencies. If there is a conflict or inconsistency
between any provision in the Standard Specifications and a provision of
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these Contract Documents, as determined by City, the provision in the
Contract Documents will govern.
(C)
Meanings. Terms used in the Standard Specifications are to be
interpreted as follows:
(1) Any reference to the “Engineer” is deemed to mean the City
Engineer.
(2) Any reference to the “Special Provisions” is deemed to mean
the Special Conditions.
(3) Any reference to the “Department” or “State” is deemed to
mean City.
3.4

For Reference Only. Contractor is responsible for the careful review of
any document, study, or report appended to the Contract Documents
solely for informational purposes and identified as “For Reference Only.”
Nothing in any document, study, or report so appended and identified is
intended to supplement, alter, or void any provision of the Contract
Documents. However, Contractor is advised that City or its
representatives may be guided by information or recommendations
included in such reference documents, particularly when making
determinations as to the acceptability of proposed materials, methods, or
changes in the Work. Contractor must promptly notify City of any
perceived or actual conflict between the Contract Documents and any
document provided "For Reference Only."
Article 4
Bonds, Indemnity, and Insurance

4.1

Payment and Performance Bonds. Within ten (10) days following
issuance of the notice of award, Contractor is required to provide a
payment bond and a performance bond, each in the penal sum of not less
than one hundred percent (100%) of the Contract Price, using the bond
forms included with the Contract Documents. Each bond must be issued
by a surety admitted in California. If an issuing surety cancels the bond or
becomes insolvent, within seven (7) days following written notice from
City, Contractor must substitute a surety acceptable to City. If Contractor
fails to substitute an acceptable surety within the specified time, City may,
at its sole discretion, withhold payment from Contractor until the surety is
replaced to City’s satisfaction, or terminate the Contract for default.

4.2

Indemnity. To the fullest extent permitted by law, Contractor must
indemnify, defend, and hold harmless City, its agents and consultants, and
Design Professional (individually, an “Indemnitee,” and collectively the
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“Indemnitees”) from and against any and all liability, loss, damage, claims,
expenses (including, without limitation, attorney fees, expert witness fees,
paralegal fees, and fees and costs of litigation or arbitration) (collectively,
“Liability”) of every nature arising out of or in connection with the acts or
omissions of Contractor, its employees, Subcontractors, representatives,
or agents, in bidding or performing the Work or its failure to comply with
any of its obligations under the Contract, except such Liability caused by
the active negligence, sole negligence, or willful misconduct of an
Indemnitee. This indemnity requirement applies to any Liability arising
from alleged defects in the content or manner of submission of
Contractor’s bid for the Contract. Contractor’s failure or refusal to timely
accept a tender of defense pursuant to this provision will be deemed a
material breach of this Contract. City will timely notify Contractor upon
receipt of any third-party claim relating to the Contract, as required by
Public Contract Code Section 9201.
4.3

Insurance. No later than ten (10) days following issuance of the notice of
award, Contractor is required to procure and provide proof of the
insurance coverage required by this section in the form of certificates and
endorsements. The required insurance must cover the activities of
Contractor and its Subcontractors relating to or arising from the
performance of the Work, and must remain in full force and effect at all
times during the period covered by the Contract until the date of
recordation of the notice of completion. The coverages may be arranged
under a single policy for the full limits required or by a combination of
underlying policies with the balance provided by excess or “umbrella”
policies, provided each such policy complies with the requirements set
forth herein. All required insurance must be issued by a company
licensed to do business in the State of California, and each such insurer
must have an A.M. Best’s financial strength rating of “A” or better and a
financial size rating of “VIII” or better. If Contractor fails to provide any of
the required coverage in full compliance with the requirements of the
Contract Documents, City may, at its sole discretion, purchase such
coverage at Contractor’s expense and deduct the cost from payments due
to Contractor, or terminate the Contract for default. Contractor further
understands that City reserves the right to modify the insurance
requirements set forth herein, with thirty (30) days’ notice provided to
Contractor, at any time as deemed necessary to protect the interests of
City.
(A)
Policies and Limits. The following insurance policies and limits
are required for this Contract unless otherwise specified in the Special
Conditions:
(1)

Commercial General Liability Insurance (“CGL”).
Contractor shall maintain CGL and shall include coverage for
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liability arising from Contractor’s or its Subcontractor’s acts or
omissions in the performance of the Work against claims and
liabilities for personal injury, death, or property damage
providing protection in the minimum amount of: (i) one million
dollars ($1,000,000.00) combined single limit each occurrence
and either a general aggregate limit of two million dollars
($2,000,000.00) or a general aggregate limit of one million
dollars ($1,000,000.00) as applied on a “per project” or “per
location” basis, or (ii) the maximum amount of such insurance
available to Contractor under Contractor’s combined insurance
policies (including any excess or “umbrella” policies), whichever
is greater.
a. CGL policy may not exclude explosion, collapse,
underground excavation hazard, or removal of lateral
support.
b. CGL policy must include contractor’s protected coverage,
blanket contractual, and completed operations.
(2)

Workers’ Compensation Insurance and Employer’s
Liability: Contractor shall maintain Workers Compensation
coverage, as required by law. The policy must comply with the
requirements of the California Workers’ Compensation
Insurance and Safety Act and provide protection in the
minimum amount of: (i) One Million Dollars ($1,000,000.00) for
any one accident or occurrence, or (ii) the maximum amount of
such insurance available to Contractor under Contractor’s
combined insurance policies (including any excess or “umbrella”
policies), whichever is greater. If Contractor is self-insured,
Contractor must provide its Certificate of Permission to SelfInsure, duly authorized by the Department of Industrial
Relations.

(3)

Automobile Liability: Contractor shall maintain Automobile
Liability covering all owned, non-owned and hired automobiles
(if Contractor does not own automobiles, then Contractor shall
maintain Hired/Non-owned Automobile Liability) against claims
and liabilities for personal injury, death, or property damage
providing protection in the minimum amount of: (i) One Million
Dollars ($1,000,000.00) combined single limit, or (ii) the
maximum amount of such insurance available to Contractor
under Contractor’s combined insurance policies (including any
excess or “umbrella” policies), whichever is greater.

Downtown Crosswalk Safety Improvements
#525018

GENERAL CONDITIONS
Page 13
Version: October 2018

(B)
Required Endorsements. Contractor must provide proof of the
following endorsements, listed for each policy for which endorsements are
required, as outlined below:
(1)

For all Policies:
a. “Waiver of Subrogation” endorsements providing that the
carrier agrees to waive any right of subrogation it may have
against the City of Morgan Hill and City’s elected or
appointed officials, boards, agencies, officers, agents,
employees, and volunteers.

(2)

General Liability and Automobile:
a. “Additionally Insured” endorsements naming the City of
Morgan Hill, its elected or appointed officials, boards,
agencies, officers, agents, employees, and volunteers as
additional insureds;
b. “Primary and Non-Contributing” endorsements stating that
the policy is primary non-contributing;

(3)

General Liability:
a. “Separation of Insureds” endorsements stating that the
inclusion of more than one insured will not operate to impair
the rights of one insured against another, and the coverages
afforded will apply as though separate policies have been
issued to each insured.

(C)
Subcontractors. Contractor must ensure that each Subcontractor
is required to maintain the same insurance coverage required under this
Section 4.3, with respect to its performance of Work on the Project,
including those requirements related to the additional insureds and waiver
of subrogation.
(D)
Certificates. Contractor must furnish City with copies of all policies
or certificates as outlined herein, whether new or modified, promptly upon
receipt. No policy subject to Contractor’s Contract with City may be
reduced, canceled, allowed to expire, or materially changed except after
thirty (30) days' notice by the insurer to City, unless due to non-payment of
premiums, in which case ten (10) days written notice must be made to
City. Certificates, including renewal certificates, may be mailed
electronically to riskmgmt@morganhill.ca.gov or delivered to the
Certificate Holder address as follows:
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City of Morgan Hill
Attn: Risk Management
17575 Peak Avenue
Morgan Hill, CA 95037
4.4

Warranty Bond. As a condition precedent to Final Completion,
Contractor must submit a warranty bond, using the form provided by City,
to guarantee its Work as specified in Article 11, Completion and Warranty
Procedures. The warranty bond must be issued by a surety admitted in
California for fifty percent (50%) of the final Contract Price or as otherwise
specified in the Contract Documents. If an issuing surety cancels the bond
or becomes insolvent, within seven (7) days following written notice from
City, Contractor must substitute a surety acceptable to City.
Article 5
Contract Time

5.1

Time is of the Essence. Time is of the essence in Contractor’s
performance and completion of the Work, and Contractor must diligently
prosecute the Work and complete it within the Contract Time.
(A)
General. Contractor must commence the Work on the date
indicated in the notice to proceed, and must fully complete the Work, in
strict compliance with all requirements of the Contract Documents, and
within the Contract Time.
(B)
Rate of Progress. Contractor and its Subcontractors must, at all
times, provide workers, materials, and equipment sufficient to maintain the
rate of progress necessary to ensure full completion of the Work within the
Contract Time. If City determines that Contractor is failing to prosecute the
Work at a sufficient rate of progress, City may, in its sole discretion, direct
Contractor to provide additional workers, materials, or equipment, or to
work additional hours or days without additional cost to City, in order to
achieve a rate of progress satisfactory to City. If Contractor fails to comply
with City’s directive in this regard, City may, at Contractor’s expense,
separately contract for additional workers, materials, or equipment or use
City’s own forces to achieve the necessary rate of progress. Alternatively,
City may terminate the Contract based on Contractor’s default.

5.2

Schedule Requirements. All schedules must be prepared using standard
scheduling software acceptable to City, and must provide schedules in
electronic and paper form as requested.
(A)
As-Planned (Baseline) Schedule. Within fifteen (15) calendar
days following issuance of the notice of award (or as otherwise specified
in the Special Conditions), Contractor must submit to City for review and
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approval an as-planned (baseline) schedule showing in detail how
Contractor plans to perform and fully complete the Work within the
Contract Time using critical path methodology. The as-planned schedule
must include the work of all trades required for the Work, and must be
sufficiently comprehensive and detailed to enable progress to be
monitored on a day-by-day basis. For each activity, the as-planned
schedule must be dated, provided in the format specified in the Contract
Documents or as required by City, and must include, at a minimum, a
description of the activity, the start and completion dates, and the duration.
(B)
Progress Schedules. Contractor must submit an updated
progress schedule and three (3) week look-ahead schedule, in the format
specified by City, for review and approval with each application for a
progress payment. The progress schedule must show how the actual
progress of the Work to date compared to the as-planned schedule, and
must identify any actual or potential impacts to the critical path.
(C)
Recovery Schedule. If City determines that the Work is more than
one (1) week behind schedule, within seven (7) days following written
notice of such determination, Contractor must submit a recovery schedule,
showing how Contractor intends to perform and complete the Work within
the Contract Time, based on actual progress to date.
(D)
Effect of Approval. Contractor and its Subcontractors must
perform the Work in accordance with the most current approved schedule
unless otherwise directed by City. City approval of a schedule does not
operate to extend the time for completion of the Work or any component of
the Work, and will not affect City’s right to assess liquidated damages for
Contractor’s unexcused delay in completing the Work within the Contract
Time.
(E)
Posting. Contractor must at all times maintain a copy of the most
current approved progress or recovery schedule posted prominently in its
on-site office.
(F)
Reservation of Rights. City reserves the right to direct the
sequence in which the Work must be performed or to make changes in the
sequence of the Work in order to facilitate the performance of work by City
or others, or to facilitate City’s use of its property. The Contract Time or
Contract Price may be adjusted to the extent such changes in sequence
actually increase or decrease Contractor’s time or cost to perform the
Work.
(G)
Authorized Working Days and Times. Contractor is limited to
working Monday through Friday, excluding City of Morgan Hill-observed
holidays, during City’s normal business hours, except as expressly
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provided in the Special Conditions, or as authorized in writing by City. City
reserves the right to charge Contractor for additional costs incurred by City
due to Work performed on days or during hours not expressly authorized
in these Contract Documents, including reimbursement of costs incurred
for inspection, testing, and construction management services.
5.3

Delay and Extensions of Contract Time.
(A)
Excusable Delay. The Contract Time may be extended if
Contractor encounters an unavoidable delay in completing the Work within
the Contract Time due to causes completely beyond Contractor’s control,
and which Contractor could not have avoided or mitigated through
planning, foresight, and diligence (“Excusable Delay”). Grounds for
Excusable Delay may include fire, earthquake, acts of terror or vandalism,
epidemic, unforeseeable adverse government actions, unforeseeable
actions of third parties, encountering unforeseeable hazardous materials,
unforeseeable site conditions, suspension for convenience under Article
13, or unusually severe weather.
(B)
Non-Excusable Delay. Excusable Delay does not include delay
that is concurrent with non-Excusable Delay, and does not include delay
caused by:
(1) weather conditions which are normal for the location of the
Project, as determined by reliable records, including monthly rainfall
averages, for the preceding ten (10) years;
(2) Contractor’s failure to order equipment and materials
sufficiently in advance of the time needed for timely completion of
the Work;
(3) Contractor’s failure to provide adequate notification to utility
companies for connections or services necessary for the timely
performance and completion of the Work;
(4) foreseeable conditions Contractor could have ascertained from
reasonably diligent inspection of the Worksite or review of the
Contract Documents; or
(5) Contractor’s financial inability to perform the Work, including
insufficient funds to pay its Subcontractors or suppliers.
(C)
Request for Extension of Contract Time. A request for an
extension of time and associated delay costs must be submitted in writing
to City within ten (10) calendar days of the date the delay is first
encountered, even if the duration of the delay is not yet known at that
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time, or will be deemed waived. In addition to complying with the
requirements of this Article 5, the request must be submitted in
compliance with the Change Order request procedures in Article 6, below.
Strict compliance with these requirements is necessary to ensure that any
delay or delay costs may be mitigated as soon as possible, and to
facilitate cost-efficient administration of the Project and timely performance
of the Work. Any request for an extension of time or delay costs that does
not strictly comply with the requirements of Article 5 and Article 6 will be
deemed waived.
(1) Required Contents. The request must include a detailed
description of the cause(s) of the delay, and must also describe the
measures that Contractor has taken to mitigate the delay and/or its
effects, including efforts to mitigate the cost impact of the delay,
e.g., by workforce management, change in sequencing, etc. If the
delay is still ongoing at the time the request is submitted, the
request should also include Contractor’s plan for continued
mitigation of the delay or its effects.
(2) Delay Days and Costs. The request must specify the number of
days of Excusable Delay claimed, or provide a realistic estimate if
the duration of the delay is not yet known. The request must
specify the amount of any delay-related costs that are claimed, or
provide a realistic estimate if the amount is not yet known. Any
estimate of delay duration or cost must be updated in writing and
submitted with all required supporting documentation as soon as
the actual time and cost is known.
(3) Supporting Documentation. The request must also include any
and all supporting documentation necessary to evidence the delay
and its actual impacts, including schedule and cost impacts,
including a time impact analysis using critical path methodology,
and demonstrating unavoidable delay to Final Completion. The time
impact analysis must be submitted in a form or format acceptable to
City.
(4) Burden of Proof. Contractor has the burden of proving 1) that
the delay was an Excusable Delay, as defined above, 2) that
Contractor has made reasonable efforts to mitigate the delay and
its schedule and cost impacts, 3) that the delay will unavoidably
result in delaying Final Completion, and 4) that any delay costs
claimed by Contractor were actually incurred and were reasonable
under the circumstances.
(5) Recoverable Costs. If Contractor is granted an extension of
time for Excusable Delay, recompense for delay costs will be
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limited to actual, direct, reasonable, and substantiated costs, and
will not include home office overhead, or markup for overhead and
profit.
(6) Legal Compliance. Nothing in this provision is intended to
require the waiver, alteration, or limitation of the applicability of
Public Contract Code Section 7102.
(7) No Waiver. Any grant of an extension of time or delay costs
due to an Excusable Delay will not operate as a waiver of City’s
right to assess liquidated damages for unexcused delay.
(8) Dispute Resolution. In the event of a dispute over entitlement
to an extension of time or delay costs, Contractor may not stop
working pending resolution of the dispute, but must continue to
comply with its duty to diligently prosecute the performance and
timely completion of the Work. Contractor’s sole recourse for an
unresolved dispute based on City’s rejection of a Change Order
request for an extension of time or delay costs is to comply with the
Dispute Resolution provisions set forth in Article 12, below.
5.4

Liquidated Damages. It is expressly understood that if Final Completion
is not achieved within the Contract Time, City will suffer damages which
are difficult to determine and accurately specify. Pursuant to Public
Contract Code section 7203, if Contractor fails to achieve Final
Completion within the Contract Time, City may charge Contractor in the
amount specified in the Contract for each day that Final Completion is
delayed beyond the Contract Time, as liquidated damages and not as a
penalty.
(A)
Liquidated Damages. Liquidated damages will not be assessed
for any Excusable Delay, as set forth above.
(B)
Milestones. Liquidated damages will also be separately assessed
for failure to meet milestones specified elsewhere in the Contract
Documents.
(C)
Setoff. City is entitled to set off the amount of liquidated damages
assessed against any payments otherwise due to Contractor, including
setoff against release of retention. If there are insufficient Contract funds
remaining to cover the full amount of liquidated damages assessed, City is
entitled to recover the balance from Contractor or its performance bond
surety.
(D)
Occupancy or Use. Occupancy or use of the Project in whole or
in part prior to Final Completion does not constitute City’s acceptance of
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the Project and will not operate as a waiver of City’s right to assess
liquidated damages for Contractor’s unexcused delay in achieving Final
Completion.
Article 6
Contract Modification
6.1

Changes in Work. City reserves the right to make changes in the Work
without invalidating the Contract. City may direct or Contractor may
request changes in the Work, and any such changes will be formalized in
a Change Order, which may include commensurate changes in the
Contract Price or Contract Time as applicable. Contractor must promptly
comply with City-directed changes in the Work in accordance with the
intent of the original Contract Documents, even if Contractor and City have
not yet reached agreement as to adjustments to the Contract Price or
Contract Time.
(A)
City-Directed Change. In the event of a dispute over entitlement
to or the amount of a change in Contract Time or a change in Contract
Price related to a City-directed change, Contractor must perform the Work
as directed and may not delay its work or cease work pending resolution
of the dispute, but must continue to comply with its duty to diligently
prosecute the performance and timely completion of the Work, including
the Work in dispute.
(B)
Contractor’s Obligations. In the event that City and Contractor
dispute whether a portion or portions of the Work are already required by
the Contract Documents as opposed to changed or extra Work, Contractor
must perform the Work as directed and may not delay its Work or cease
Work pending resolution of the dispute, but must continue to comply with
its duty to diligently prosecute the performance and timely completion of
the Work, including the Work in dispute.
(C)
Remedy for Non-Compliance. Contractor’s failure to promptly
comply with an City-directed change is deemed a material breach of the
Contract, and in addition to all other remedies available to it, City may, at
its sole discretion, hire another contractor or use its own forces to
complete the disputed Work at Contractor’s sole expense, and may
deduct the cost from the Contract Price.
(D)
Dispute Resolution. Contractor’s sole recourse for an unresolved
dispute related to changes in the Work is to comply with the dispute
resolution provisions set forth in Article 12, below.
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6.2

Contractor Change Order Requests. Contractor must submit a
request or proposal for a change in the Work or a change in the Contract
Price or Contract Time as a written Change Order request or proposal.
(A)
Time for Submission. Any request for a change in the Contract
Price must be submitted in writing to Project Manager within ten (10)
calendar days of the date that Contractor first encounters the
circumstances, information or conditions giving rise to the Change Order
request, even if the total amount of the requested change in the Contract
Price or impact on the Contract Time is not yet known at that time.
(B)
Required Contents. Any Change Order request or proposal
submitted by Contractor must include a complete breakdown of actual or
estimated costs and credits, and must itemize labor, materials, equipment,
taxes, insurance, and subcontract amounts. Any estimated cost must be
updated in writing as soon as the actual amount is known.
(C)
Required Documentation. All claimed costs must be fully
documented, and any related request for an extension of time or delayrelated costs must be included at that time and in compliance with the
requirements of Article 5 of the General Conditions.
(D)
Required Form. Contractor must use City’s form(s) for submitting
all Change Order requests or proposals, unless otherwise specified by
City.
(E)
Certification. All Change Order requests must be signed by
Contractor and must include the following certification:
“The undersigned Contractor certifies under penalty of perjury that
its statements and representations in this Change Order request
are true and correct. Contractor warrants that this Change Order
request is comprehensive and complete, and agrees that any
costs, expenses, or time extension request not included herein is
deemed waived. Contractor understands that submission of
claims which have no basis in fact or which Contractor knows to be
false may violate the False Claims Act, as set forth in Government
Code Sections 12650 et seq.”

6.3

Adjustments to Contract Price. The amount of any increase or
decrease to the Contract Price will be determined based on one (1) of the
following methods in the order provided:
(A)
Unit Pricing. Amounts previously provided by Contractor in the
form of unit prices, either in a bid schedule or schedule of values, will
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apply if unit pricing has previously been provided in Contractor’s accepted
bid schedule or schedule of values for the affected Work;
(B)

Lump Sum. A mutually agreed upon lump sum;

(C)
Time and Materials. On a time and materials basis, which may
include a not-to-exceed limit, calculated as the total of the following sums:
(1)

All direct labor costs plus fifteen percent (15%) for overhead
and profit;

(2)

All direct material costs, including sales tax, plus fifteen
percent (15%) for overhead and profit;

(3)

All direct plant and equipment rental costs, plus fifteen
percent (15%) for overhead and profit;

(4)

All direct subcontract costs plus ten percent (10%) for
overhead and profit; and

(5)

Increased bond or insurance premium costs computed at
one and one half percent (1½%) of total of the previous four
(4) sums.

6.4

Unilateral Change Order. If City disagrees with the amount of
compensation or extension of time that Contractor has requested, City
may elect to issue a unilateral Change Order, directing performance of the
Work, and authorizing a change in the Contract Price or Contract Time in
the amount City believes is merited. Contractor’s sole recourse to dispute
the terms of a unilateral Change Order is to submit a timely Claim
pursuant to Article 12, below.

6.5

Non-Compliance Deemed Waiver. Contractor waives its entitlement to
any increase in the Contract Price or Contract Time if Contractor fails to
full comply with the provisions of this Article. Contractor will not be paid for
unauthorized extra work.
Article 7
General Construction Provisions

7.1

Permits and Taxes.
(A)
General. Contractor must obtain and pay for any and all permits,
fees, or licenses required to perform the Work, unless otherwise indicated
in the Contract Documents. Contractor must cooperate with and provide
notifications to government agencies with jurisdiction over the Project, as
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may be required. Contractor must provide City with copies of all notices,
permits, licenses, and renewals required for the Work.
(B)
Federal Excise Tax. Contractor must pay for all taxes on labor,
material and equipment, except Federal Excise Tax to the extent that City
is exempt from Federal Excise Tax.
7.2

Temporary Facilities. Contractor must provide, at Contractor’s sole
expense, any and all temporary facilities, including onsite office, sanitary
facilities, storage, scaffolds, barricades, walkways, and any other
temporary structure required to safely perform the Work along with any
utility services incidental thereto.
(A)
Standards. Such structures must be safe and adequate for the
intended use, and installed and maintained in accordance with all
applicable federal, state, and local laws, codes, and regulations.
(B)
Removal and Repair. Contractor must promptly remove all such
temporary facilities when they are no longer needed or upon completion of
the Work, whichever comes first. Contractor must promptly repair any
damage to City’s property caused by the installation, use, or removal of
the temporary facilities, and must promptly restore the property to its
original or intended condition.
(C)
Additional Requirements. Additional provisions pertaining to
temporary facilities may be included in the Specifications or Special
Conditions.

7.3

Signs. No signs may be displayed on or about City’s property, except
signage which is required by law or by the Contract Documents, without
City’s prior written approval as to content, size, design, and location.

7.4

Protection of Work and Property.
(A)
General. Contractor is responsible at all times for protecting the
Work and materials and equipment to be incorporated into the Work from
damage until the Notice of Completion has been recorded. Except as
specifically authorized by City, Contractor must confine its operations to
the area of the Project site indicated in the Drawings. Contractor is liable
for any damage caused to City’s real or personal property, the real or
personal property of adjacent property owners, or the work or personal
property of other contractors working for City.
(B)
Unforeseen Conditions. If Contractor encounters facilities,
utilities, or other unknown conditions not shown on or reasonably inferable
from the Drawings or apparent from inspection of the Project site,
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Contractor must promptly notify Project Manager, and must avoid taking
any action which could cause damage to the facilities or utilities pending
further direction from Project Manager. If Project Manager’s subsequent
direction to Contractor affects Contractor’s cost or time to perform the
Work, Contractor may submit a Change Order request as set forth in
Article 6, above.
(C)
Support; Adjacent Properties. Contractor must provide, install,
and maintain all shoring, bracing, underpinning, etc., necessary to provide
support to City’s property and adjacent properties and improvements
thereon. Contractor must provide notifications to adjacent property
owners as may be required by law.
7.5

Noninterference. Contractor must take reasonable measures to avoid
interfering with City’s use of its property at or adjacent to the Project site,
including use of roadways, entrances, parking areas, walkways, and
structures.

7.6

Materials and Equipment.
(A)
General. Unless otherwise specified, all materials and equipment
required for the Work must be new and of the best grade for the intended
purpose, and furnished in sufficient quantities to ensure the proper and
expeditious performance of the Work. Unless otherwise specified, all
materials and equipment required for the Work are deemed to include all
components required for complete installation and intended operation, and
must be installed in accordance with the manufacturer’s recommendation.
Contractor is responsible for all shipping, handling, and storage costs
associated with the materials and equipment required for the
Work, and is responsible for protecting the Work and all of the required
materials, supplies, tools and equipment at Contractor’s sole cost until City
accepts the Project.
(B)
City-Provided. If the Work includes installation of materials or
equipment to be provided by City, Contractor is solely responsible for the
proper examination, handling, storage, and installation of such items in
accordance with the Contract Documents. Contractor must promptly
notify City of any defects discovered in City-provided materials or
equipment. Contractor is solely responsible for any loss of or damage to
such items which occurs while the items are in Contractor’s custody and
control, the cost of which may be offset from the Contract Price and
deducted from any payment(s) due to Contractor.
(C)
Intellectual Property Rights. Contractor must, at its sole
expense, obtain any authorization required for use of patented or
copyright protected materials, equipment, devices or processes that are

Downtown Crosswalk Safety Improvements
#525018

GENERAL CONDITIONS
Page 24
Version: October 2018

incorporated into the Work. Contractor’s indemnity obligation in Article 4,
applies to any claimed violation of intellectual property rights in violation of
this provision.
7.7

Substitutions.
(A)
“Or Equal.” Any specification designating a material, product,
thing, or service by specific brand or trade name, followed by the words
“or equal,” is intended only to indicate quality and type of item desired, and
Contractor may request use of any equal material, product, thing, or
service.
(B)
Request for Substitution. A request for substitution must be
submitted to Project Manager for approval within the applicable time
period provided in the Contract Documents. If no time period is specified,
the substitution request may be submitted any time within thirty five (35)
days after the date of award of the Contract, or sufficiently in advance of
the time needed to avoid delay of the Work, whichever is earlier.
(C)
Substantiation. All data substantiating the proposed substitute as
an “equal” item must be submitted with the written request for substitution.
Contractor’s failure to timely provide necessary substantiation is ground
for rejection of the proposed substitution, without further review.
(D)
Burden of Proving Equality. Contractor has the burden of
proving the equality of the proposed substitution. City has sole discretion
to determine whether a proposed substitution is “equal,” and City’s
determination is final.
(E)
Approval or Rejection. If the proposed substitution is approved,
Contractor is solely responsible for any additional costs associated with
the substituted item(s). If the proposed substitution is rejected, Contractor
must, without delay, install the item specified.
(F)
Contractor’s Obligations. City’s review of a proposed substitution
will not relieve Contractor from any of its obligations under the Contract
Documents. In the event Contractor makes an unauthorized substitution,
Contractor will be solely responsible for all resulting cost impacts,
including the cost of removal and replacement and the impact to other
design elements.

7.8

Testing and Inspection.
(A)
General. All materials, equipment, and workmanship used in the
Work are subject to inspection by Inspector at all times and locations
during construction and/or fabrication. All manufacturers’ application or
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installation instructions must be provided to the Inspector at least ten (10)
days prior to the first such application or installation. Contractor must, at
all times, make the Work available for inspection.
(B)
Scheduling and Notification. Contractor must schedule all tests
required by the Contract Documents in time to avoid any delay to the
progress of the Work. Contractor must provide timely notice to all
necessary parties as specified in the Contract Documents.
(C)
Responsibility for Costs. City will bear the initial cost of testing to
be performed by independent testing consultants retained by City, subject
to the following exceptions:
(1) Contractor will be responsible for the costs of any subsequent
tests which are required to substantiate compliance with the
Contract Documents, and any associated remediation costs.
(2) Contractor will be responsible for inspection costs, at City’s
established rates, for inspection time lost because the Work is not
ready or Contractor fails to appear for a scheduled inspection.
(3) In addition, if any portion of the Work which is subject to testing
is covered or concealed by Contractor prior to testing, Contractor
will bear the cost of making that portion of the Work available for
the testing required by the Contract Documents, and any
associated repair or remediation costs.
(D)
Contractor’s Obligations. Any Work that fails to comply with the
requirements of the Contract Documents must be promptly repaired,
replaced, or corrected by Contractor, at Contractor’s sole expense, even if
that Work was previously inspected or included in a progress payment.
Contractor is solely responsible for any delay occasioned by remediation
of noncompliant Work. Inspection of the Work does not in any way relieve
Contractor of its obligations to perform the Work as specified.
(E)
Distant Locations. If required off-site testing or inspection must
be conducted at a location more than 100 miles from the Project site,
Contractor is solely responsible for the additional travel costs required for
testing and/or inspection at such locations.
(F)
Final Inspection. The provisions of this Section 7.8 apply to final
inspection under Article 11, Completion and Warranty Provisions.
7.9

Clean up. Contractor must regularly remove debris and waste materials
and maintain the Worksite in clean and neat condition.
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(A)
General. Prior to discontinuing work in an area, Contractor must
clean the area and remove all rubbish along with its construction
equipment, tools, machinery, waste and surplus materials. Contractor
must, at all times, minimize and confine dust and debris resulting from
construction activities.
(B)
Completion. At the completion of the Work, Contractor must
remove from the Worksite all of its equipment, tools, surplus materials,
waste materials and debris. Before demobilizing from the Worksite,
Contractor must ensure that all surfaces are cleaned, sealed, waxed, or
finished as applicable, and that all marks, stains, paint splatters, and the
like have been properly removed from the completed Work and the
surrounding areas.
(C)
Non-Compliance. If Contractor fails to commence compliance
with its cleanup obligations within two (2) business days following written
notification from City or its representative, City may undertake appropriate
cleanup measures without further notice and the cost will be deducted
from any amounts due or to become due Contractor.
7.10

Instructions and Manuals. Contractor must provide three (3) copies
each of all instructions and manuals required by the Contract Documents,
unless otherwise specified. These must be complete as to drawings,
details, parts lists, performance data, and other information that may be
required for City to easily maintain and service the materials and
equipment installed for this Project.
(A)
Submittal Requirements. All manufacturers’ application or
installation instructions must be provided to the Inspector at least ten (10)
days prior to the first such application. The instructions and manuals,
along with any required guarantees, must be delivered to City for review.
(B)
Instruction of Personnel. Contractor or its Subcontractors must
instruct City’s personnel in the operation and maintenance of any complex
equipment as a condition precedent to Final Completion, if required in the
Contract Documents.

7.11

As-built Drawings. Contractor and its Subcontractors must maintain on
the Worksite a separate complete set of the Drawings which will be used
solely for the purpose of recording changes made in any portion of the
Work in order to create accurate record drawings at the end of the Project.
(A)
Duty to Update. The as-built drawings must be updated as
changes occur, on a daily basis if necessary. Progress payments may be
delayed, in whole or in part, until the as-built drawings are brought up to
date to the satisfaction of City. Actual locations to scale must be identified
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on the as-built drawings for all runs of mechanical and electrical work,
including all site utilities, etc., installed underground, in walls, floors, or
otherwise concealed. Deviations from the original Drawings must be
shown in detail. The location of all main runs, whether piping, conduit,
ductwork, drain lines, etc., must be shown by dimension and elevation.
(B)
Final Completion. Contractor must verify that all changes in the
Work are depicted in the as-built drawings and must deliver the complete
set of as-built drawings to City for review and approval as a condition
precedent to Final Completion.
7.12

Existing Utilities. As required by Government Code Section 4215, if,
during the performance of the Work, Contractor discovers utility facilities
not identified by City in the Contract Documents, Contractor must
immediately provide written notice to City and the utility. City assumes
responsibility for the timely removal, relocation, or protection of existing
main or trunkline utility facilities located on the Project site, if those utilities
are not identified in the Contract Documents. Contractor will be
compensated in accordance with the provisions of the Contract
Documents for the costs of locating, repairing damage not due to
Contractor’s failure to exercise reasonable care, and removing or
relocating such utility facilities not indicated in the Drawings or
Specifications with reasonable accuracy, and for equipment on the Project
necessarily idled during such work. Contractor will not be assessed
liquidated damages for delay in completion of the Work, to the extent such
delay was caused by City’s failure to provide for removal or relocation of
the utility facilities.

7.13

Notice of Excavation. Government Code Section 4216.2, requires that
except in an emergency, Contractor must contact the appropriate regional
notification center, or Underground Services Alert at 800-642-2444 (for
Northern California), at least two (2) working days, but not more than
fourteen (14) calendar days before starting any excavation if the
excavation will be conducted in an area that is known, or reasonably
should be known, to contain subsurface installations, and if practical,
Contractor must delineate with white paint or other suitable markings the
area to be excavated.

7.14

Trenching and Excavations.
(A)
Duty to Notify. Contractor must promptly, and before the following
conditions are disturbed, provide written notice to City if Contractor finds
any of the following conditions:
(1) Material that Contractor believes may be a hazardous waste,
as defined in Section 25117 of the Health and Safety Code, that is
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required to be removed to a Class I, Class II, or Class III disposal
site in accordance with the provisions of existing law;
(2) Subsurface or latent physical conditions at the Worksite
differing from those indicated by information about the Worksite
made available to bidders prior to the deadline for submitting bids;
or
(3) Unknown physical conditions at the Worksite of any unusual
nature, materially different from those ordinarily encountered and
generally recognized as inherent in work of the character required
by the Contract Documents.
(B)
City Investigation. City will promptly investigate the conditions
and if City finds that the conditions do materially differ or do involve
hazardous waste, and cause a decrease or increase in Contractor’s cost
of, or the time required for, performance of any part of the Work, City will
issue a Change Order.
(C)
Disputes. In the event that a dispute arises between City and
Contractor regarding any of the conditions specified in subsection (A)
above, Contractor will not be excused from any scheduled completion
date provided for in the Contract Documents, but must proceed with all
Work to be performed under the Contract. Contractor will retain any and
all rights provided either by the Contract or by law which pertain to the
resolution of disputes between Contractor and City.
7.15

Trenching of Five Feet or More. As required by Labor Code Section
6705, if the Contract Price exceeds Twenty Five Thousand Dollars
($25,000.00) and the Work includes the excavation of any trench or
trenches of five (5) feet or more in depth, a detailed plan must be
submitted to City or its civil or structural engineer, for acceptance in
advance of the excavation. The detailed plan must show the design of
shoring, bracing, sloping, or other provisions to be made for worker
protection from the hazard of caving ground during the excavation. If the
plan varies from the shoring system standards, it must be prepared by a
registered civil or structural engineer. Use of a shoring, sloping, or
protective system less effective than that required by the Construction
Safety Orders is prohibited.

7.16

New Utility Connections. City will pay connection charges and meter
costs for new permanent utilities required by the Contract Documents, if
any. Contractor must notify City sufficiently in advance of the time needed
to request service from each utility provider so that connections and
services are initiated in accordance with the Project schedule.
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7.17

Lines and Grades. Contractor is required to use any benchmark
provided by the Engineer. Unless otherwise specified in the Contract
Documents, Contractor must provide all lines and grades required to
execute the Work.

7.18

Historic or Archeological Items.
(A)
Contractor’s Obligations. Contractor must ensure that all
persons performing Work at the Project site are required to immediately
notify Project Manager, upon discovery of any potential historic or
archeological items, including historic or prehistoric ruins, burial grounds,
archaeological or vertebrate paleontological site, including fossilized
footprints or other archeological, paleontological or historical feature on
the Project site (collectively, “Historic or Archeological Items”).
(B)
Discovery; Cessation of Work. Upon discovery of any potential
Historic or Archeological Items, Work must be stopped within an eighty
five (85) foot radius of the find and may not resume until authorized in
writing by City. If required by City, Contractor must assist in protecting or
recovering the Historic or Archeological Items, any such assistance to be
compensated as extra work on a time and materials basis under Article 6,
Contract Modification. Any suspension of Work required due to discovery
of Historic or Archeological Items will be treated as a suspension for
convenience under Article 13.

7.19 Environmental Control. Contractor must not pollute any drainage course
or its tributary inlets with fuels, oils, bitumens, acids, insecticides, herbicides or
other harmful materials. Contractor and its Subcontractors must at all times in
the performance of the Work comply with all applicable federal, state, and local
laws and regulations concerning pollution of waterways.
(A)
Stormwater Permit. Contractor must comply with all applicable
conditions of the State Water Resources Control Board National Pollutant
Discharge Elimination System General Permit for Waste Discharge
Requirements for Discharges of Stormwater Runoff Associated with
Construction Activity (“Stormwater Permit”).
(B)
Contractor’s Obligations. If required for the Work, a copy of the
Stormwater Permit is on file in City’s principal administrative offices, and
Contractor must comply with the same without adjustment of the Contract
Price or the Contract Time. Contractor must timely and completely submit
required reports and monitoring information required by the conditions of
the Stormwater Permit, Contractor must comply with all other applicable
state, municipal or regional laws, ordinances, rules or regulations
governing discharge of stormwater, including applicable municipal
stormwater management programs.
Downtown Crosswalk Safety Improvements
#525018

GENERAL CONDITIONS
Page 30
Version: October 2018

Article 8
Payment
8.1

Schedule of Values. Prior to submitting its first application for payment,
Contractor must prepare and submit to Project Manager a schedule of
values apportioned to the various divisions and phases of the Work. Each
line item contained in the schedule of values must be assigned a value
such that the total of all items equals the Contract Price. The items must
be sufficiently detailed to enable accurate evaluation of the percentage of
completion claimed in each application for payment, and the assigned
value consistent with any itemized or unit pricing submitted with
Contractor’s bid.

8.2

Progress Payments. Following the last day of each month, or as
otherwise required by the Special Conditions or Specifications, Contractor
will submit to Project Manager a monthly application for payment for Work
performed during the preceding month based on the estimated value of
the Work performed during that preceding month.
(A)
Application for Payment. Each application for payment must be
itemized to include labor, materials, and equipment incorporated into the
Work, and materials and equipment delivered to the Worksite, as well as
authorized and approved Change Orders. Each pay application must be
supported by Contractor’s schedule of values and any other substantiating
data required by the Contract Documents.
Each application for payment shall be accompanied by completed
“Contract Balance Form,” a copy of which is provided at the end of
Article 8.
(B)
Payment of Undisputed Amounts. City will pay the undisputed
amount due, as certified the Design Professional, within thirty (30) days
after Contractor has submitted a complete and accurate payment
application, subject to Public Contract Code Section 20104.50. City will
deduct a percentage from each progress payment as retention, as set
forth in Section 8.5, below, and may deduct additional amounts as set
forth in Section 8.3, below.

8.3

Adjustment of Payment Application. City may adjust or reject a
payment application, including application for Final Payment, in whole or
in part, based upon any of the circumstances listed below. Contractor will
be notified in writing of the basis for the adjustment, and will be promptly
paid once the basis for that adjustment has been remedied and no longer
exists.
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(A)
Contractor’s unexcused failure to perform the Work as required by
the Contract Documents, including correction or completion of punch list
items;
(B)
Loss or damage caused by Contractor or its Subcontractor(s)
arising out of or relating to performance of the Work;
(C)
Contractor’s failure to pay its Subcontractors and suppliers when
payment is due;
(D)
Failure to timely correct rejected, nonconforming, or defective
Work;
(E)

Unexcused delay in performance of the Work;

(F)
Any unreleased stop notice, retained as one hundred twenty five
percent (125%) of the amount claimed;
(G)
Failure to submit any required schedule or schedule update in the
manner and within the time specified in the Contract Documents:
(H)
Failure to maintain or submit as-built documents in the manner and
within the time specified in the Contract Documents;
(I)
Work performed without approved Shop Drawings, when approved
Shop Drawings are required before proceeding with the Work;
(J)

Contractor’s payroll records are delinquent or inadequate; and

(K)
Any other costs or charges that may be offset against payments
due, as provided in the Contract Documents, including liquidated
damages.
8.4

Acceptance of Work. Neither City’s payment of progress payments nor
its partial or full use or occupancy of the Project constitutes acceptance of
any part of the Work.

8.5

Retention. City will retain five percent (5%) of the amount due on each
progress payment, or the percentage stated in the Notice Inviting Informal
Bids, whichever is greater, as retention to ensure full and satisfactory
performance of the Work.
(A)
Substitution of Securities. As provided by Public Contract Code
Section 22300, Contractor may request in writing that it be allowed, at its
sole expense, to substitute securities for the retention withheld by City.
Any escrow agreement entered into pursuant to this provision must fully
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comply with Public Contract Code Section 22300, and will be subject to
approval as to form by City’s legal counsel.
(B)
Release of Undisputed Retention. All undisputed retention, less
any amounts that may be assessed as liquidated damages, retained for
stop notices, or otherwise withheld under Section 8.3 or 8.6 will be
released as Final Payment to Contractor no sooner than thirty five (35)
days following recordation of the notice of completion, and no later than
sixty (60) days following acceptance of the Project by City’s governing
body or authorized designee, or, if the Project has not been accepted, no
later than sixty (60) days after the Project is otherwise considered
complete under Public Contract Code Section 7107(c).
8.6

Setoff. City is entitled to set off any amounts due from Contractor against
any payments due to Contractor. City’s entitlement to setoff includes
progress payments as well as Final Payment and release of retention.

8.7

Payment to Subcontractors and Suppliers. Each month, Contractor
must promptly pay each Subcontractor and supplier the value of the
portion of labor, materials, and equipment incorporated into the Work or
delivered to the Worksite by the Subcontractor or supplier during the
preceding month. Such payments must be made in accordance with the
requirements of the law, and those of the Contract Documents and
applicable subcontract or supplier contract.
(A)
Withholding for Stop Notice. City will withhold one hundred
twenty five percent (125%) of the amount claimed by an unreleased stop
notice, a portion of which may be retained by City for the costs incurred in
handling the stop notice claim, including attorneys’ fees and costs, as
authorized by law.
(B)
Joint Checks. City reserves the right to issue joint checks made
payable to Contractor and its Subcontractors or suppliers. As a condition
to release of payment by a joint check, the joint check payees may be
required to execute a joint check agreement in a form provided or
approved by City. The joint check payees will be jointly and severally
responsible for the allocation and disbursement of funds paid by joint
check. Payment by joint check will not be construed to create a
contractual relationship between City and a Subcontractor or supplier of
any tier beyond the scope of the joint check agreement.

8.8

Final Payment. Final Completion, acceptance of the Work by City, and
recordation of the Notice of Completion, and any release required by the
Contract Documents are conditions precedent to Final Payment and
release of undisputed retention, as set forth above. Contractor’s
application for Final Payment must comply with the requirements for
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submitting an application for a progress payment as stated in Section 8.2,
above. Corrections to previous progress payments, including adjustments
to estimated quantities for unit priced items, may be included in the Final
Payment. The date of Final Payment is deemed to be effective on the date
that City acts to release retention as final payment to Contractor, or
otherwise provides written notice to Contractor of Final Payment. If the
amount due from Contractor to City exceeds the amount of Final Payment,
City retains the right to recover the balance from Contractor or its sureties.
8.9

Release of Claims. City may, at any time, require that payment of the
undisputed portion of any progress payment or Final Payment be
contingent upon Contractor furnishing City with a written release of all
claims against City arising from or related to the portion of Work covered
by those undisputed amounts. Any disputed amounts may be specifically
excluded from the release.

8.10

Warranty of Title. Contractor warrants that title to all work, materials, or
equipment incorporated into the Work and included in a request for
payment will pass over to City free of any claims, liens, or encumbrances
upon payment to Contractor.
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CONTRACT BALANCE FORM
Project Name: Downtown Crosswalk Safety Improvements Project
Note: A detailed invoice MUST be attached to this Contract Balance Form.

CONTRACTOR NAME: ____________________________

DATE: ______________________________

MAILING ADDRESS: ______________________________

TELEPHONE NO.: ____________________

______________________________

FAX NO.: ___________________________

______________________________

PROJECT NO.: ______________________
INVOICE NO.: _______________________

1. ORIGINAL CONTRACT AMOUNT:

$________

2. APPROVED CHANGE ORDERS TOTAL:

$________

3. REVISED CONTRACT AMOUNT:
4. PREVIOUS BALANCE PAID:

(1+2) $________
$________

5. REMAINING BALANCE:
6. CURRENT PROGRESS PAYMENT DUE:
(before retention)
7. 5% RETENTION FROM WORK DONE:

(3-4) $________
$________
(-)$________

8. CURRENT BALANCE DUE:

(6-7) $________

9. REMAINING BALANCE OF REVISED
CONTRACT AMOUNT:
(including retention)

(5-8) $________
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Article 9
Labor Provisions
9.1

Discrimination Prohibited. Discrimination against any prospective or
present employee engaged in the Work on grounds of race, color,
ancestry, national origin, ethnicity, religion, sex, sexual orientation, age,
disability, or marital status is strictly prohibited. Contractor and its
Subcontractors are required to comply with all applicable Federal and
California laws including the California Fair Employment and Housing Act
(Government Code Sections 12900 et seq.), Government Code Section
11135, and Labor Code Sections 1735, 1777.5, 1777.6, and 3077.5.

9.2

Labor Code Requirements.
(A)
Eight Hour Day. Under Labor Code Section 1810, eight (8) hours
of labor constitute a legal day’s work under this Contract.
(B)
Penalty. Under Labor Code Section 1813, Contractor will forfeit to
City as a penalty, the sum of Twenty Five Dollars ($25.00) for each day
during which a worker employed by Contractor or any Subcontractor is
required or permitted to work more than eight (8) hours in any one (1)
calendar day or more than forty (40) hours per calendar week, except if
such workers are paid overtime under Labor Code Section 1815.
(C)
Apprentices. Contractor is responsible for compliance with the
requirements governing employment and payment of apprentices, as set
forth in Labor Code Section 1777.5, which is fully incorporated by
reference.
(D)
Notices. Under Labor Code Section 1771.4, Contractor is required
to post all job site notices prescribed by law or regulation.

9.3

Prevailing Wages. Each worker performing Work under this Contract
that is covered under Labor Code Section 1720, including cleanup at the
Project site, must be paid at a rate not less than the prevailing wage as
defined in Sections 1771 and 1774 of the Labor Code. The prevailing
wage rates are available online at http://www.dir.ca.gov/dlsr. Contractor
must post a copy of the applicable prevailing rates at the Worksite.
(A)
Penalties. Under Labor Code Section 1775, Contractor and any
Subcontractor will forfeit to City as a penalty up to Two Hundred Dollars
($200.00) for each calendar day, or portion a day, for each worker paid
less than the applicable prevailing wage rate. Contractor must also pay
each worker the difference between the applicable prevailing wage rate
and the amount actually paid to that worker.
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(B)
Federal Requirements. If this Project is subject to Federal
prevailing wage requirements in addition to California prevailing wage
requirements, Contractor and its Subcontractors are required to pay the
higher of the current applicable prevailing wage rates under federal law,
available online at http://www.access.gpo.gov/davisbacon/ca.html.
9.4

Payroll Records. Contractor must comply with the provisions of Labor
Code Sections 1776 and 1812 and all implementing regulations, which are
fully incorporated by this reference, including requirements for electronic
submission of payroll records.
(A)
Contractor and Subcontractor Obligations. Contractor and each
Subcontractor must keep accurate payroll records, showing the name,
address, social security number, work classification, straight time and
overtime hours worked each day and week, and the actual per diem
wages paid to each journeyman, apprentice, worker, or other employee
employed in connection with the Work. Each payroll record must contain
or be verified by a written declaration that it is made under penalty of
perjury, stating both of the following:
(1) The information contained in the payroll record is true and
correct.
(2) Contractor or Subcontractor has complied with the
requirements of Labor Code Sections 1771, 1811, and 1815 for any
Work performed by its employees on the Project.
(B)
Certified Record. A certified copy of an employee’s payroll record
must be made available for inspection or furnished to the employee or his
or her authorized representative on request, to City, or to the Division of
Labor Standards Enforcement, and the Division of Apprenticeship
Standards of the Department of Industrial Relations, and as further
provided by the Labor Code.
(C)
Enforcement. Upon notice of noncompliance with Labor Code
Section 1776, Contractor or Subcontractor has ten (10) days in which to
comply with requirements of this section. If Contractor or Subcontractor
fails to do so within the ten (10) day period, Contractor or Subcontractor
will forfeit a penalty of One Hundred Dollars ($100.00) per day, or portion
a day, for each worker for whom compliance is required, until strict
compliance is achieved. Upon request by the Division of Apprenticeship
Standards, or the Division of Labor Standards Enforcement, these
penalties will be withheld from progress payments then due.
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9.5
Labor Compliance. Under Labor Code section 1771.4, the Contract for
this Project is subject to compliance monitoring and enforcement by the
California Department of Industrial Relations.
9.6
Wage Theft Prevention. Compliance with Wage and Hour Laws:
Contractor, and any subcontractor it employs to complete work under this
Agreement, shall comply with all applicable federal, state and local wage and
hour laws. Applicable laws may include, but are not limited to, the Federal Fair
Labor Standards Act and the California Labor Code.
Final Judgments, Decisions, and Orders: For purposes of this Section, a “final
judgment, decision, or order” refers to one for which all appeals have been
exhausted or the time to appeal has expired. Relevant investigatory government
agencies include: the federal Department of Labor, the California Division of
Labor Standards Enforcement, or any other governmental entity or division
tasked with the investigation and enforcement of wage and hour laws.
Prior Judgments against Contractor and/or its Subcontractors: BY SIGNING
THIS AGREEMENT, CONTRACTOR AFFIRMS THAT IT HAS DISCLOSED ANY
FINAL JUDGMENTS, DECISIONS OR ORDERS FROM A COURT OR
INVESTIGATORY GOVERNMENT AGENCY FINDING – IN THE FIVE (5)
YEARS PRIOR TO EXECUTING THIS AGREEMENT – THAT CONTRACTOR
OR ITS SUBCONTRACTOR(S) HAS VIOLATED ANY APPLICABLE WAGE
AND HOUR LAWS. CONTRACTOR FURTHER AFFIRMS THAT IT OR ITS
SUBCONTRACTOR(S) HAS SATISFIED AND COMPLIED WITH – OR HAS
REACHED AGREEMENT WITH THE CITY REGARDING THE MANNER IN
WHICH IT WILL SATISFY – ANY SUCH JUDGMENTS, DECISIONS OR
ORDERS.
Judgments or Decisions During Term of Contract: If at any time during the term
of this Agreement, a court or investigatory government agency issues a final
judgment, decision or order finding that Contractor or an subcontractor it employs
to perform work under this Agreement has violated any applicable wage and hour
law, or Contractor learns of such a judgment, decision, or order that was not
previously disclosed, Contractor shall inform the City Attorney, no more than
fifteen (15) days after the judgment, decision or order becomes final or of
learning of the final judgment, decision or order. Contractor and its
subcontractors shall promptly satisfy and comply with any such judgment,
decision, or order, and shall provide the City Attorney with documentary evidence
of compliance with the final judgment, decision or order within five (5) days of
satisfying the final judgment, decision or order. The City reserves the right to
require Contractor to enter into an agreement with the City regarding the manner
in which any such final judgment, decision, or order will be satisfied.
City’s Right to Withhold Payment: Where Contractor or any subcontractor it
employs to perform work under this Agreement has been found in violation of any
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applicable wage and hour law by a final judgment, decision or order of a court or
government agency, the City reserves the right to withhold payment to Contractor
until such judgment, decision or order has been satisfied in full.
Material Breach: Failure to comply with any part of this Section constitutes a
material breach of this Agreement. Such breach may serve as a basis for
immediate termination of this Agreement and/or any other remedies available
under this Agreement and/or law.
Notice to City Related to Wage Theft Prevention: Notice provided to the City
Attorney as required under this Section shall be addressed to: City Attorney, City
of Morgan Hill, 17575 Peak Avenue, Morgan Hill, CA 95037. The Notice
provisions of this Section are separate from any other notice provisions in this
Agreement and, accordingly, only notice provided to the above address satisfies
the notice requirements in this Section.
Article 10
Safety Provisions
10.1

Safety Precautions and Programs. Contractor and its Subcontractors
are fully responsible for safety precautions and programs, and for the
safety of persons and property in the performance of the Work.
Contractor and its Subcontractors must comply with all applicable safety
laws, rules and regulations and seek to avoid injury, loss, or damage to
persons or property by taking reasonable steps to protect its employees
and other persons at the Worksite, materials and equipment stored on or
off site, and property at or adjacent to the Worksite.
(A)
Reporting Requirements. Contractor must immediately provide a
written report to City of all recordable accidents and injuries occurring at
the Worksite. If Contractor is required to file an accident report with a
government agency, Contractor will provide a copy of the report to City.
(B)
Legal Compliance. Contractor’s safety program must comply with
the applicable legal and regulatory requirements. Contractor must provide
City with copies of all notices required by law or regulation.
(C)
Contractor’s Obligations. Any damage or loss caused by
Contractor arising from the Work which is not insured under property
insurance must be promptly remedied by Contractor.
(D)
Remedies. If City determines, in its sole discretion, that any part of
the Work or Worksite is unsafe, City may, without assuming responsibility
for Contractor’s safety program, require Contractor or its Subcontractor to
cease performance of the Work or to take corrective measures to City’s
satisfaction. If Contractor fails to promptly take the required corrective
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measures, City may perform them and deduct the cost from the Contract
Price. Contractor agrees it is not entitled to submit a Claim for damages,
for an increase in Contract Price, or for a change in Contract Time based
on Contractor’s compliance with City’s request for corrective measures
pursuant to this provision.
10.2

Hazardous Materials. Unless otherwise specified, this Contract does not
include the removal, handling, or disturbance of any asbestos or other
Hazardous Materials. If Contractor encounters materials on the Worksite
that Contractor reasonably believes to be asbestos or other Hazardous
Materials, and the asbestos or other Hazardous Materials have not been
rendered harmless, Contractor may continue Work in unaffected areas
reasonably believed to be safe, but must immediately cease work on the
area affected and report the condition to City. No asbestos, asbestoscontaining products or other Hazardous Materials may be used in
performance of the Work.

10.3

Material Safety. Contractor must maintain Material Safety Data Sheets
(“MSDS”) at the Worksite, as required by law, for materials or substances
used or consumed in the performance of the Work. The MSDS will be
accessible and available to Contractor’s employees, Subcontractors, and
City.
(A)
Contractor Obligations. Contractor is solely responsible for the
proper delivery, handling, use, storage, removal, and disposal of all
materials brought to the Worksite and/or used in the performance of the
Work.
(B)
Labeling. Contractor must ensure proper labeling on any material
brought onto the Worksite so that any persons working with or in the
vicinity of the material may be informed as to the identity of the material,
any potential hazards, and requirements for proper handling, protections,
and disposal.
Article 11
Completion and Warranty Provisions

11.1

Final Completion.
(A)
Final Inspection. When the Work required by this Contract is fully
performed, Contractor must provide written notification to Project Manager
requesting final inspection. Based on this inspection, the Design
Professional will prepare a punch list of items that are incomplete,
incorrectly installed, or not operating as required by the Contract
Documents. The omission of any such item from this punch list will not
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relieve Contractor from fulfilling all requirements of the Contract
Documents.
(B)
Punch List. City will promptly deliver the punch list to Contractor
and will specify the time by which all of the punch list items must be
completed or corrected. The punch list may include City’s estimated cost
to complete each punch list item if Contractor fails to do so within the
specified time.
(C)
Requirements for Final Completion. Final Completion will be
achieved upon completion or correction of all punch list items, as verified
by inspection, and upon satisfaction of all other Contract requirements,
including any commissioning required under the Contract Documents, and
submission of all final submittals, including a warranty bond as required
under Section 4.4, instructions and manuals as required under Section
7.10, and as-built drawings as required under Section 7.11, all to City’s
satisfaction. Once Final Completion is achieved, and the Project has been
formally accepted by City, City will file a notice of completion with the
County Recorder.
(D)
Final Payment. Final Payment and release of retention, less any
sums withheld pursuant to the provisions of the Contract Documents, will
not be made sooner than thirty five (35) days after recordation of the
notice of completion. If Contractor fails to complete all of the punch list
items within the specified time, City may elect to accept the Project and
record the notice of completion, and withhold up to one hundred fifty
percent (150%) of City’s estimated cost to complete the remaining items
from Final Payment.
11.2

Warranty.
(A)
General. Contractor warrants that all materials and equipment will
be new unless otherwise specified, of good quality, in conformance with
the Contract Documents, and free from defective workmanship and
materials. Contractor further warrants that the Work will be free from
material defects not intrinsic in the design or materials required in the
Contract Documents. At City’s request, Contractor must furnish
satisfactory evidence of the quality and type of materials and equipment
furnished. Contractor’s warranty does not extend to damage caused by
normal wear and tear, or improper use or maintenance.
(B)
Warranty Period. Contractor’s warranty must guarantee its Work
for a period of one (1) year from the date of recordation of the notice of
completion (the “Warranty Period”), except when a longer guarantee is
provided by a supplier or manufacturer or is required by the Specifications
or Special Conditions. Contractor must obtain from its Subcontractors,
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suppliers and manufacturers any special or extended warranties required
by the Contract Documents.
(C)
Warranty Documents. As a condition precedent to acceptance,
Contractor must supply City with all warranty and guarantee documents
relevant to equipment and materials incorporated into the Work and
guaranteed by their suppliers or manufacturers.
(D)
Subcontractors. The warranty obligations in the Contract
Documents apply to Work performed by Contractor and its
Subcontractors, and Contractor expressly agrees to act as co-guarantor of
such Work.
(E)
Contractor’s Obligations. Upon written notice from City to
Contractor of any defect in the Work discovered during the Warranty
Period, Contractor or its responsible Subcontractor must promptly correct
the defective Work at its own cost. Contractor’s obligation to correct
defects discovered during the Warranty Period will continue past the
expiration of the Warranty Period as to any defects in Work for which
Contractor was notified prior to expiration of the Warranty Period.
(F)
City’s Remedies. If Contractor and/or its responsible
Subcontractor fails to correct defective Work within ten (10) days following
notice by City, or sooner, if required by the circumstances, Contractor
expressly agrees that City may correct the defects to conform with
Contract Documents at Contractor’s sole expense, and Contractor agrees
to reimburse City for its costs within thirty (30) days following City’s
submission of a demand for payment pursuant to this provision. If City is
required to initiate legal action to compel Contractor’s compliance with this
provision, and City is the prevailing party in such action, Contractor is
solely responsible for all of City’s attorney’s fees and legal costs expended
to enforce Contractor’s warranty obligations herein in addition to any and
all costs incurred by City to correct the defective Work.
11.3

Use Prior to Final Completion. City reserves the right to occupy or
make use of the Project, or any portions of the Project, prior to Final
Completion if City has determined that the Project or portion of it is in a
condition suitable for the proposed occupation or use, and that it is in its
best interest to occupy or make use of the Project, or any portions of it,
prior to Final Completion. City will notify Contractor in writing of its intent
to occupy or make use of the Project or any portions of the Project,
pursuant to this provision.
(A)
Non-Waiver. Occupation or use prior to Final Completion will not
operate as acceptance of the Work or any portion of it, nor will it operate
as a waiver of any of City’s rights or Contractor’s duties pursuant to these

Downtown Crosswalk Safety Improvements
#525018

GENERAL CONDITIONS
Page 42
Version: October 2018

Contract Documents, and will not affect nor bear on the determination of
the time of substantial completion with respect to any statute of repose
pertaining to the time for filing an action for construction defect.
(B)
City’s Responsibility. City will be responsible for the cost of
maintenance and repairs due to normal wear and tear with respect to
those portions of the Project that are being occupied or used before final
completion. The Contract Price or the Contract Time may be adjusted
pursuant to the applicable provisions of these Contract Documents if, and
only to the extent that, any occupation or use under this Section actually
adds to Contractor’s cost or time to perform the Work.
11.4

Substantial Completion. For purposes of determining “substantial
completion” with respect to any statute of repose pertaining to the time for
filing an action for construction defect, “substantial completion” is deemed
to mean the last date that Contractor or any Subcontractor performs Work
on the Project prior to recordation of the Notice of Completion, except for
warranty work performed under this Article.
Article 12
Dispute Resolution

12.1

Claims. This Article applies to and provides the exclusive procedures for
any Claim arising from or related to the Contract or performance of the
Work.
(A)
Definition. “Claim” means a separate demand by Contractor,
submitted in writing, for change in the Contract Time or Contract Price that
has previously been submitted to City in accordance with the requirements
of the Contract Documents, and which has been rejected by City, in whole
or in part.
(B)
Limitations. A Claim may only include the portion of a previously
rejected demand that remains in dispute between Contractor and City.
With the exception of any dispute regarding the amount of money actually
paid to Contractor as Final Payment, Contractor is not entitled to submit a
Claim demanding a change in the Contract Time or the Contract Price,
which has not previously been submitted to City in full compliance with
Article 5 and Article 6, and subsequently rejected in whole or in part by
City.
(C)
Scope of Article. This Article is intended to provide the exclusive
procedures for submission and resolution of Claims of any amount, and
applies in addition to the provisions of Public Contract Code Section 9204
and Sections 20104, et seq.
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(D)
No Work Delay. Notwithstanding the submission of a Claim or any
other dispute between the parties related to the Project or the Contract
Documents, Contractor must perform the Work and may not delay or
cease Work pending resolution of the Claim or other dispute, but must
continue to diligently prosecute the performance and timely completion of
the Work, including the Work pertaining to the Claim or other dispute.
12.2

Claims Submission. The following requirements apply to any Claim
subject to this Article:
(A)
Substantiation. The Claim must be submitted to City in writing,
clearly identified as a “Claim” submitted pursuant to this Article 12, and
must include all of the documents necessary to substantiate the Claim
including the Change Order request that was rejected in whole or in part,
and a copy of City’s written rejection that is in dispute. The Claim must
clearly identify and describe the dispute, including relevant references to
applicable portions of the Contract Documents, and a chronology of the
relevant events. Any Claim for additional payment must include a
complete, itemized breakdown of all labor, materials, taxes, insurance,
and subcontract, or other costs. Substantiating documentation such as
payroll records, receipts, invoices, or the like, must be submitted in
support of each claimed cost. Any Claim for an extension of time or delay
costs must be substantiated with schedule analysis and narrative
depicting and explaining claimed time impacts.
(B)

Claim Format. A Claim must be submitted in the following format:
(1) General introduction, specifically identifying the submission as
a “Claim” submitted under this Article 12.
(2) Relevant background information, including identification of the
specific demand at issue, and the date of City's rejection of that
demand.
(3) Detailed explanation of the issue(s) in dispute. For multiple
issues, separately number and identify each issue and include the
following for each separate issue:
(a) The background of the issue, including references to
relevant provisions of the Contract Documents;
(b) A succinct statement of the matter in dispute, including
Contractor’s position and the basis for that position;
(c) A chronology of relevant events;
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(d) The identification and attachment of all supporting
documents (see subsection (A), above, on Substantiation);
and
(e) Use of a separate page for each issue.
(4) Summary of issues and damages.
(5) The following certification, executed by Contractor’s authorized
representative:
“The undersigned Contractor certifies under penalty of perjury that
its statements and representations in this Claim are true and
correct. Contractor warrants that this Claim is comprehensive and
complete as to the matters in dispute, and agrees that any costs,
expenses, or delay claim not included herein are deemed waived.
Contractor understands that submission of a Claim which has no
basis in fact or which Contractor knows to be false may violate the
False Claims Act (Government Code Section 12650 et seq.).”
(C)

Submission Deadlines.
(1) A Claim must be submitted within fifteen (15) days following the
date that City notified Contractor in writing that a request for a
change in the Contract Time or Contract Price, duly submitted in
compliance with Article 5 and Article 6, has been rejected in whole
or in part.
(2) With the exception of any dispute regarding the amount of Final
Payment, any Claim must be filed on or before the date of Final
Payment, or will be deemed waived.
(3) A Claim disputing the amount of Final Payment must be
submitted within fifteen (15) days of the effective date of Final
Payment, under Section 8.8, above.
(4) Strict compliance with these Claim submission deadlines is
necessary to ensure that any dispute may be mitigated as soon as
possible, and to facilitate cost-efficient administration of the Project.
Any Claim that is not submitted within the specified deadlines will
be deemed waived by Contractor.

12.3

City’s Response. City will respond within forty-five (45) days of receipt of
the Claim with a written statement identifying which portion(s) of the Claim
are disputed, unless the forty-five (45) day period is extended by mutual
agreement of City and Contractor. However, the City may first request, in
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writing, within thirty (30) days of receipt of the Claim, any additional
documentation supporting the Claim or relating to defenses to the Claim
that City may have against Contractor. If Contractor fails to submit the
additional documentation to City within fifteen (15) days of receipt of City’s
request, the Claim will be deemed waived.
(A)
Additional Information. If additional information is thereafter
required, it may be requested and provided upon mutual agreement of
City and Contractor.
(B)
City’s Response. City’s written response to the Claim, as further
documented, will be submitted to Contractor within fifteen (15) days after
receipt of the further documentation or within a period of time no greater
than that taken by Contractor in producing the additional information,
whichever is greater.
(C)
Non-Waiver. Any failure by City to respond within the times
specified above may not be construed as acceptance of the Claim in
whole or in part, or as a waiver of any provision of these Contract
Documents.
12.4 Meet and Confer. If Contractor disputes City’s written response, or City
fails to respond within the specified time, Contractor must notify City in writing,
either within fifteen (15) days of receipt of City’s response, or within fifteen (15)
days of City’s failure to respond within the specified time, respectively, and
demand an informal conference to meet and confer for settlement of the issues in
dispute. If Contractor fails to dispute City’s response, in writing, within the
specified times, Contractor’s Claim will be deemed waived.
(A)
Schedule Meet and Confer. Upon receipt of the demand to meet
and confer, City will schedule the meet and confer conference to be held
within thirty (30) days, or later if needed to ensure the mutual availability of
all of the individuals that each party requires to represent its interests at
the meet and confer conference.
(B)
Location for Meet and Confer. The meet and confer conference
will be scheduled at a location at or near City’s principal office.
(C)
Written Statement After Meet and Confer. Within ten (10)
working days after the meet and confer has concluded, City will issue a
written statement identifying which portion(s) of the Claim remain in
dispute, if any.
(D)
Submission to Mediation. If the Claim or any portion remains in
dispute following the meet and confer conference, within ten working days
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after the City issues the written statement identifying any portion(s) of the
Claim remaining in dispute, the disputed portion(s) will be submitted for
mediation as set forth below.
12.5

Mediation and Government Code Claims.
(A)
Mediation. Mediation under this Article will be scheduled within
sixty (60) days following conclusion of the meet and confer process, with a
mediator that the parties mutually agreed upon. The mediation itself may
take place more than sixty (60) days following conclusion of the meet and
confer process to ensure the mutual availability of the selected mediator
and all of the individuals that each party requires to represent its interests.
The parties must share the costs of mediation equally, except costs
incurred by each party for representation by legal counsel or any other
consultant.
(B)

Government Code Claims.
(1) Timely presentment of a Government Code Claim is a condition
precedent to filing any legal action based on or arising from the
Contract.
(2) The time for filing a Government Code Claim will be tolled from
the time Contractor submits its written Claim pursuant to Section
12.2, above, until the time that Claim is denied as a result of the
meet and confer process, including any period of time used by the
meet and confer process. If the parties agree to mediation, the time
for filing a Government Code Claim will be tolled until conclusion of
the mediation if the Claim is not fully resolved by mutual agreement
of the parties during the mediation or any continuation of the
mediation.

12.6

Tort Claims. This Article does not apply to tort claims and nothing in this
Article is intended nor will be construed to change the time periods for
filing tort-based Government Code Claims.

12.7

Arbitration. It is expressly agreed, under California Code of Civil
Procedure Section 1296, that in any arbitration to resolve a dispute
relating to this Contract, the arbitrator’s award must be supported by law
and substantial evidence.

12.8

Damages. Contractor bears the burden of proving entitlement to and the
amount of any claimed damages. Contractor is not entitled to damages
calculated on a total cost basis, but must prove actual damages.
Contractor is not entitled to recovery of any alleged home office overhead.
The Eichleay Formula or similar formula may not be used for any recovery
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under the Contract. Contractor is not entitled to consequential damages,
including home office overhead or any form of overhead not directly
incurred at the Worksite; lost profits; loss of productivity; lost opportunity to
work on other projects; diminished bonding capacity; increased cost of
financing for the Project; extended capital costs; non-availability of labor,
material or equipment due to delays; or any other indirect loss arising from
the Contract.
12.9

Other Disputes. The procedures in this Article 12 will apply to any and all
disputes or legal actions, in addition to Claims, arising from or related to
this Contract, unless and only to the extent that compliance with a
procedural requirement is expressly and specifically waived by City.
Nothing in this Article is intended to delay suspension or termination under
Article 13.
Article 13
Suspension and Termination

13.1

Suspension for Cause. In addition to all other remedies available to
City, if Contractor fails to perform or correct work in accordance with the
Contract Documents, City may immediately order the Work, or any portion
of it, suspended until the cause for the suspension has been eliminated to
City’s satisfaction.
(A)
Failure to Comply. Contractor will not be entitled to an increase in
Contract Time or Contract Price for a suspension occasioned by
Contractor’s failure to comply with the Contract Documents.
(B)
No Duty to Suspend. City’s right to suspend the Work will not give
rise to a duty to suspend the Work, and City’s failure to suspend the Work
will not constitute a defense to Contractor’s failure to comply with the
requirements of the Contract Documents.

13.2

Suspension for Convenience. City reserves the right to suspend, delay,
or interrupt the performance of the Work in whole or in part, for a period of
time determined to be appropriate for City’s convenience, and not due to
any act or omission by Contractor or its Subcontractors. Upon notice by
City pursuant to this provision, Contractor must immediately suspend,
delay, or interrupt the Work as directed by City. The Contract Price and
the Contract Time will be equitably adjusted by Change Order to reflect
the cost and delay impact occasioned by such suspension for
convenience.

13.3

Termination for Default. Contractor may be deemed in default for a
material breach of or inability to perform the Contract, including
Contractor’s refusal or failure to supply sufficient skilled workers, proper
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materials, or equipment to perform the Work within the Contract Time;
refusal or failure to make prompt payment to its employees,
Subcontractors, or suppliers or to correct rejected work; disregard of laws,
regulations, ordinances, rules, or orders of any public agency with
jurisdiction over the Project; or if Contractor lacks financial capacity to
complete the Work within the Contract Time; or is otherwise responsible
for a material breach of the Contract requirements.
(A)
Notice. Upon City’s determination that Contractor is in default, City
may provide Contractor and its surety written notice of default and intent to
terminate the Contract.
(B)
Termination. Within seven (7) calendar days after notice of intent
to terminate for default has been given, unless the default is cured or
arrangements to cure the default have been made and memorialized in
writing, to City’s satisfaction, City may terminate the Contract by written
notice to Contractor with a copy to Contractor’s surety.
(C)
Waiver. Time being of the essence in the performance of the
Work, if Contractor’s surety fails to arrange for completion of the Work in
accordance with the Performance Bond, within seven (7) calendar days
from the date of the notice of termination, Contractor’s surety will be
deemed to have waived its right to complete the Work under the Contract,
and City may immediately make arrangements for the completion of the
Work through use of its own forces, by hiring a replacement contractor, or
by any other means that City determines advisable under the
circumstances. Contractor and its surety will be jointly and severally liable
for any additional cost incurred by City to complete the Work following
termination. In addition, City will have the right to use any materials,
supplies, and equipment belonging to Contractor and located at the
Worksite for the purposes of completing the remaining Work.
(D)
Wrongful Termination. If a court of competent jurisdiction or an
arbitrator later determines that the termination for default was wrongful,
the termination will be deemed to be a termination for convenience, and
Contractor’s damages will be strictly limited to the compensation provided
for termination for convenience, in Section 13.4, below. Contractor waives
any claim for any other damages for wrongful termination including
consequential damages, lost opportunity costs or lost profits.
13.4

Termination for Convenience. City reserves the right to terminate all or
part of the Contract for convenience upon written notice to Contractor.
Upon receipt of such notice, Contractor must immediately stop the Work,
comply with City’s instructions to protect the completed Work and
materials, and use its best efforts to minimize further costs. In the event of
termination for convenience, the parties agree that the following will

Downtown Crosswalk Safety Improvements
#525018

GENERAL CONDITIONS
Page 49
Version: October 2018

constitute full and fair compensation to Contractor, and that Contractor will
not be entitled to any additional compensation:
(A)
Completed Work. The value of its Work satisfactorily
performed to date, including Project overhead and profit based on
Contractor’s schedule of values;
(B)
Demobilization. Actual and substantiated demobilization
costs; and
(C)
Markup. Five percent (5%) of the total value of the Work
performed as of the date of notice of termination or five percent
(5%) of the value of the Work yet to be completed, whichever is
less.
13.5

Provisions Remaining in Effect. Upon termination pursuant to this
Article, the provisions of the Contract Documents remain in effect as to
any claim, indemnity obligation, warranties, guarantees, submittals of asbuilt drawings, instructions, or manuals, or other such rights and
obligations arising prior to the termination date.
Article 14
Miscellaneous Provisions

14.1

Assignment of Unfair Business Practice Claims. Under Public
Contract Code Section 7103.5, Contractor and its Subcontractors agree to
assign to City all rights, title, and interest in and to all causes of action it
may have under Section 4 of the Clayton Act (15 U.S.C. Section 15) or
under the Cartwright Act (Chapter 2 (commencing with Section 16700) of
Part 2 of Division 7 of the Business and Professions Code), arising from
purchases of goods, services, or materials pursuant to the Contract or
subcontract. This assignment will be effective at the time City tenders
Final Payment to Contractor, without further acknowledgement by the
parties.

14.2

Provisions Deemed Inserted. Every provision of law required to be
inserted in the Contract Documents is deemed to be inserted, and the
Contract Documents will be construed and enforced as though such
provision has been included. If it is discovered that through mistake or
otherwise that any required provision was not inserted, or not correctly
inserted, the Contract Documents will be amended accordingly.

14.3

Waiver. No waiver of a breach, failure of any condition, or any right or
remedy contained in or granted by the provisions of the Contract
Documents will be effective unless it is in writing and signed by the party
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waiving the breach, failure, right, or remedy. No waiver of any breach,
failure, right, or remedy will be deemed a waiver of any other breach,
failure, right, or remedy, whether or not similar, nor will any waiver
constitute a continuing waiver unless specified in writing by the waiving
party.
14.4

Titles, Headings, and Groupings. The titles and headings used and the
groupings of provisions in the Contract Documents are for convenience
only and may not be used in the construction or interpretation of the
Contract Documents or relied upon for any other purpose.

14.5

Statutory and Regulatory References. With respect to any
amendments to any statutes or regulations referenced in these Contract
Documents, the reference is deemed to be the version in effect on the
date that that bids were due.
END OF GENERAL CONDITIONS
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SPECIAL CONDITIONS
1.1
Shop Drawings. Whenever Shop Drawings are required by the Contract
Documents or by the Engineer, Contractor must submit five (5) prints of each
shop drawing to the Engineer.
(A) If three (3) prints of the drawing are returned to Contractor marked
“NO EXCEPTIONS TAKEN,” further revision of the drawings will not be
required. If one (1) print of the drawing is returned to Contractor marked
“REVISE AND RESUBMIT,” Contractor must revise the drawing and
resubmit five (5) copies of the revised drawing to the Engineer. City
reserves the right to withhold payment due Contractor to cover additional
costs of the Engineer’s review beyond the second submission.
(B) Fabrication of an item may not commence before the Engineer has
reviewed the pertinent shop drawings and returned copies to Contractor
marked either “NO EXCEPTIONS TAKEN” or “MAKE CORRECTIONS
NOTED.”
(C) Revisions indicated on shop drawings are deemed necessary to meet
the existing requirements of the Contract Documents and may not be
taken as the basis of claims for extra Work. Contractor is not entitled to
claim for damages or extension of time due to any delay resulting from
making the required revisions to shop drawings. The Engineer’s review of
the shop drawings does not relieve Contractor of responsibility for any
errors or omissions contained in the shop drawings nor will such review
operate to waive or modify any provision contained in the Contract
Documents.
2.1
Construction Water and Wastewater. City will provide water required
for performance of the Work. Contractor is responsible for the appropriate
disposal of waste water in coordination with City personnel. Contractor must
provide a backflow preventer on all point of connections to City's Water System.
All backflow preventers must be checked and approved by City's Public Works
Water Division. Contractor must provide a deposit (refundable) and make
necessary arrangements to pick up a hydrant meter at the Morgan Hill Public
Works Office. At the completion of the Project, if the hydrant meter is not
returned promptly or if it is damaged, Contractor shall forfeit its deposit.
3.1
Equipment. Contractor must provide and use equipment and plants
suitable to produce the quality of Work and materials required by the Contract
Documents. Contractor may be required to remove equipment which the
Engineer deems unsuitable for the Work. Contractor must ensure that equipment
is operated by trained, experienced operators, and at a speed or rate of
production not to exceed that recommended by the manufacturer. Any vehicles
used to haul materials over existing streets and highways must be equipped with
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pneumatic tires.
4.1
Disposal of Materials Outside of Street Right-of-Way. Unless
otherwise specified in the Specifications or Special Conditions, Contractor is
solely responsible for disposing of materials outside the street right-of-way and
for all associated costs. Before disposing materials outside the street right-ofway, Contractor must 1) obtain a written release from the property owner
releasing City from any and all responsibility in connection with the disposal of
material on that property; and 2) obtain permission from the Engineer to dispose
of the material at the permitted location.
5.1
Emergency Contact. Prior to the commencement of Work on the Project,
Contractor must provide contact information to the Engineer for the person
designated by Contractor to respond to any emergency that arises on the
Worksite during the course of the Project. That person will be responsible for
responding to the Worksite within thirty (30) minutes following notification of an
emergency by City’s Police or Fire Department, regardless of the time of day.
6.1
Right-of-Way. City will provide the right-of-way for performance of the
Work. Contractor is solely responsible for any additional area required outside of
the designated the right-of-way, unless otherwise provided in the Contract
Documents.
(A)
Environmental Control. Contractor must not pollute any drainage
course or its tributary inlets with fuels, oils, bitumens, acids, insecticides,
herbicides or other harmful materials. Contractor and its subcontractors
must at all times in the performance of the Work comply with all applicable
federal, state, and local laws and regulations concerning pollution of
waterways.
7.1

Authorized Work Days and Hours.
(A)
Authorized Work Days. Except as expressly authorized in writing
by City, Contractor is limited to performing Work on the Project on the
following days of the week, excluding holidays observed by City:
Monday through Friday.
(B)
Authorized Work Hours. Except as expressly authorized in
writing by City, Contractor is limited to performing Work on the Project
during the following hours:
9:00 a.m. – 3:00 p.m.

8.1

Construction Notifications and No Parking Signs.
(A)
The Contractor shall post “No Parking” signs on affected streets
indicating the date of work at least three (3) calendar days prior to the
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actual work. The “No Parking” signs shall include the Contractor’s
company name and contact information.
(B)
The Contractor shall also notify individual residents who will be
adversely affected by the work in writing via fliers or door hangers one (1)
week prior to the start of the work. The Contractor shall submit for
approval by the Engineer a sample of the written notification to be
supplied to residents. The sample notification shall be submitted at the
time of the pre-construction meeting. Any expenses incurred by delays
caused by the failure of the Contractor to adhere to the approved schedule
or to properly notify residents shall be borne solely by the Contractor.
END OF SPECIAL CONDITIONS
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TECHNICAL SPECIFICATIONS
1.01

SUMMARY OF WORK

A. The work shall consist of the installation of a fully functioning solarpowered, wireless in-roadway warning light (IRWL) system at four existing
crosswalks at the intersections of 1) Monterey Road and First Street and
2) Monterey Road and Fifth Street, located in the City’s Downtown core.
The work shall include the following, but not limited to, and shall be in
accordance with the plans, detail drawings and specifications:
•
•
•
•
•
•
1.02

Notification of the businesses and residents and posting of “NO
PARKING” signage.
Installation of each system’s wireless activator, light
module/housings and IRWL lights.
Installation of the pedestrian push button assemblies on existing
street light fixtures.
Furnishing of new spare in-roadway lights.
Dust alleviation and control, sweeping, and site cleanup.
Mobilization, traffic control, and other incidentals required to
completed the work

MEASUREMENT AND PAYMENT

A. The bid items described below correspond to each of the bid items on the
proposal form. The Contractor shall furnish all labor, material, equipment,
tools and incidentals required to complete the work in place as described
under each of the following sections and no further compensation shall be
made.
a. Bid Item #1, “In-Roadway Warning Light System at Monterey
Road/1st Street Intersection Crosswalks: Under this lump sum bid
item, the Contractor shall install a complete functioning in-roadway
warning light system at two existing crosswalks crossing Monterey
Road at 1st Street. The work is shown on Appendix A-1 of these
specifications and shall include the complete installation of the inroadway lighting, solar-powered wireless controllers, push button
assemblies, layout, testing, mobilization, traffic control, water
pollution control, clean-up, and any other work required to complete
the work at this location. Payment for this item will be measured on
the percentage of this location’s systems installed.
b. Bid Item #2, “In-Roadway Warning Light System at Monterey
Road/1st Street Intersection Crosswalks”: Under this lump sum bid
item, the Contractor shall install a complete functioning in-roadway
warning light system at two existing crosswalks crossing Monterey
Road at 5th Street. The work is shown on Appendix A-2 of these
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specifications and shall include the complete installation of the inroadway lighting, solar-powered wireless controllers, push button
assemblies, layout, testing, mobilization, traffic control, water
pollution control, clean-up, and any other work required to complete
the work at this location. Payment for this item will be measured on
the percentage of this location’s systems installed.
c. Bid Item #3, “Spare In-Roadway Lights”: Under this unit price bid
item, the Contractor shall furnish four (4) new in-roadway lights to
the City’s Streets Division. This item does not include the IRWL
base plates. Payment for this item will be measured upon the City’s
receipt of the spare lights.
1.03

SCHEDULING

A. The Contractor shall submit a complete, tentative project schedule at the
time of the pre-construction meeting. A minimum of five (5) working days
prior to beginning any work, the Contractor shall submit to the Engineer for
approval a detailed written schedule of work listing the dates and work
location(s). Following approval, the Contractor shall adhere diligently to
the approved written schedule in the prosecution of the work.
1.04

MOBILIZATION

A. Mobilization shall consist of preparatory work and operations, including but
not limited to, that necessary for the movement of personnel, equipment,
supplies, and incidentals to the project site, and for all other work and
operations which must be performed or for costs incurred prior to
beginning work and in the course of work on various contract items at the
project site. Mobilization shall be in accordance with Section 11
"Mobilization" of the Standard Specifications of the State of California,
Department of Transportation (CSS)
1.05

WATER POLLUTION CONTROL

A. Water pollution control work shall conform to the provisions in Section 71.01G, “Water Pollution,” of the CSS and these Technical Provisions.
Water pollution control work shall conform to the requirements in the
“Storm Water Pollution Prevention Plan (SWPPP) and Water Pollution
Control Program (WPCP) Preparation Manual” and the “Construction Site
Best Management Practices (BMPs) Manual,” and addenda thereto issued
up to, and including, the date of advertisement of the project. These
manuals are hereinafter referred to respectively as the “Preparation
Manual” and the “Construction Site BMPs Manual,” and collectively, as the
“Manuals.” Copies of the Manuals may be obtained from the Caltrans
Publication Distribution Unit, 1900 Royal Oaks Drive, Sacramento,
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California 95815, Telephone: (916) 445-3520, and from the Department's
Internet website at:
http://www.dot.ca.gov/hq/construc/stormwater/manuals.htm.
The Contractor shall know and fully comply with applicable provisions of
the Manuals, and Federal, State, and local regulations and requirements
that govern the Contractor's operations and storm water and non-storm
water discharges from both the project site and areas of disturbance
outside the project limits during construction. Attention is directed to
Sections 7-1.01, “Laws to be Observed,” and 7-1.12, “Indemnification and
Insurance,” of the CSS.
Water pollution control requirements shall apply to storm water and nonstorm water discharges from areas outside the project site which are
directly related to construction activities for this contract including, but not
limited to, asphalt batch plants, material borrow areas, concrete plants,
staging areas, storage yards and access roads. The Contractor shall
comply with the Manuals for those areas and shall implement, inspect and
maintain the required water pollution control practices.
The Contractor shall be responsible for penalties assessed or levied on
the Contractor or the City as a result of the Contractor's failure to comply
with the provisions in this section “Water Pollution Control” including, but
not limited to, compliance with the applicable provisions of the Manuals,
and Federal, State and local regulations and requirements as set forth
therein.
Penalties as used in this section shall include fines, penalties and
damages, whether proposed, assessed, or levied against the City or the
Contractor, including those levied under the Federal Clean Water Act and
the State Porter-Cologne Water Quality Control Act, by governmental
agencies or as a result of citizen suits. Penalties shall also include
payments made or costs incurred in settlement for alleged violations of the
Manuals, or applicable laws, regulations, or requirements. Costs incurred
could include sums spent instead of penalties, in mitigation or to
remediate or correct violations.
1.06

TRAFFIC CONTROL

A. Traffic control system shall consist of closing traffic lanes in conformance
the provisions in Section 12, “Construction Area Traffic Control Devices,”
of the CSS, the provisions under “Traffic Control Systems” and
“Construction Area Signs” and City standards for work within the City’s
right-of-way. Attention is also directed to Sections 7-1.08, “Public
Convenience,” and 7-1.09, “Public Safety,” of the CSS.
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The Contractor shall notify local authorities of the Contractor's intent to
begin work at least five (5) days before work is begun. The Contractor
shall cooperate with local authorities relative to handling traffic through the
area and shall make all arrangements relative to keeping the working area
clear of parked vehicles.
Whenever vehicles or equipment are parked on the shoulder within 6’ (1.8
m) of a traffic lane, the shoulder area shall be closed with fluorescent
traffic cones or portable delineators placed on a taper in advance of the
parked vehicles or equipment and along the edge of the pavement at 25’
(7.5 m) intervals to a point not less than 25’ (7.5 m) past the last vehicle or
piece of equipment. A minimum of 9 cones or portable delineators shall be
used for the taper. A C23 (Road Work Ahead) or C24 (Shoulder Work
Ahead) sign shall be mounted on a portable sign stand with flags. The
sign shall be placed where directed by the Engineer.
Construction operations requiring the closure of one or more lanes on
Monterey Road shall be limited to the hours between 9 AM to 3 PM. All
other construction operations shall be limited to the hours between 8 AM
to 5 PM. Contractor must maintain one lane of traffic in both directions of
travel at all times on Arterials and high traffic volume streets. The
Contractor may close residential and low traffic volume streets only with
advance approval of the Engineer. Minor deviations from the requirements
of this section concerning hours of work, which do not significantly change
the cost of the work, may be permitted upon the written request of the
Contractor if, in the opinion of the Engineer, public traffic will be better
served and the work expedited. These deviations shall not be adopted by
the Contractor until the Engineer has approved them in writing. All other
modifications will be made by contract change order.
The provisions in this section will not relieve the Contractor of
responsibility for providing additional devices or taking measures as may
be necessary to comply with the provisions in Section 7-1.09, “Public
Safety,” of the CSS.
If components in the traffic control system are displaced or cease to
operate or function as specified from any cause during the progress of the
work, the Contractor shall immediately repair the components to the
original condition or replace the components and shall restore the
components to the original location.
Stationary Lane Closure: When lane closures are made for work periods
only, at the end of each work period, components of the traffic control
system, except portable delineators placed along open trenches or
excavation adjacent to the traveled way shall be removed from the
traveled way and shoulder. If the Contractor so elects, the components
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may be stored at selected central locations, designated by the Engineer
within the limits of the City right-of-way.
1.07

WIRELESS LIGHTED CROSSWALK WARNING SYSTEM

A. System Description: The lighted crosswalk warning system shall consist
of solar powered, wireless in-roadway lights (IRWL) and wireless
controllers. Each IRWL and wireless controller shall be self-powered by its
own individual solar cell. The IRWL’s solar cell shall be embedded in
compact waterproof housing within the roadway surface. Unless otherwise
noted, there shall be a wireless controller and pedestrian push button on
each end of the crosswalk; the push button shall activate all the IRWLs
within its assigned crosswalk. Each IRWL and wireless controller shall
contain a radio frequency circuit for remote control and bi-directional
wireless communication.
B. System Layout: The IRWL system configuration for each location is
shown in Appendix A-1 and A-2 of these specifications. The configurations
are schematic and intended to clarify system component quantity; actual
locations shall be approved by the City prior to installation.
C. Products
a. Solar Requirements
i. Solar panel size shall not exceed 20 watts per controller unit.
ii. The system shall be solar powered with rechargeable battery
backup.
iii. Solar batteries shall maintain uninterrupted operation during
cloudy periods for at least 30 days under normal use.
b. Wireless Communication
i. The system shall be wirelessly accessible with information
data retrieval capability.
ii. The IRWLs shall be wirelessly configurable for flash
frequency, flashing duration and flashing duty cycle.
iii. The wireless controllers and in-roadway lights shall be based
on a high-speed embedded micro-controller with radio
interface and shall include system operation software with
user adjustable parameters accessed wirelessly via a
portable computer.
c. Wireless In-Roadway Lights and Base Plates
i. The in-roadway light base diameter shall not exceed 4.75
inches.
ii. The in-roadway lights shall be light emitting diode (LED)
type. The amber LEDs shall emit light at a wavelength of 590
nanometers. The luminance of each IRWL LED shall be a
minimum of 4,000,000 cd/m². LED visibility distance shall be
at least 2,000 feet on a sunny day.
Downtown Crosswalk Safety Improvements
#525018

TECHNICAL SPECIFICATIONS
Page 5

iii. The in-roadway light geometry shall be designed such that
dirt, dust, and debris will not accumulate in front of the LED
lenses. The LED protective windows shall be designed such
that direct contact with vehicle tires is not possible.
iv. All of the IRWL’s internal components (i.e. light emitting
diodes (LED), light focusing optics, solar cells rechargeable
battery, and electronics circuit boards) must be fully
protected from dust, rain, and mechanical stress and
contained within a waterproof enclosure.
v. Each IRWL shall have its own solar battery unit.
vi. The IRWL housing shall be made of 17-4PH stainless steel.
The light fixture housing materials shall withstand repetitive
ASHTO HS-20 vehicular loading without sustaining
deformation or cracking. The LED housing shall be fully Oring sealed to prevent moisture ingress. The ingress
protection rating shall be IP 68.
vii. The in-roadway lights and their corresponding base plates
shall be Lumistar VII by Silicon Constellations, or approved
equal.
viii. The epoxy for the base plates shall be per the
manufacturer’s recommendations.
d. Wireless Controller
i. The wireless controller shall be triggered by pedestrian push
button. The system’s wireless controller shall activate all
associated in-roadway lights within 1,000 feet (line of sight)
distance. The wireless signal transmission shall ensure
synchronized activation of all crosswalk-warning devices.
Wireless controller shall operate within 2.4 GHz FCC
approved license-free spectrum. Wireless controller shall not
interfere with other installations.
ii. Enclosure: The wireless controller shall be contained within
a waterproof fiberglass enclosure. The enclosure shall meet
or exceed NEMA 4X rating. The controller enclosure size
shall not exceed 8 inch (height), 6 inch (width), 4 inch
(depth).
iii. Each wireless controller shall be wired to a push button
assembly.
iv. The wireless controller shall be the XB-A wireless activator
by Silicon Constellations, or approved equal.
e. Push Button Assembly
i. Each assembly shall consist of 1) an adjustable push button
frame that can accommodate poles with an outer diameter of
2”-5”, 8” tall by 5” wide; 2) an MUTCD R62E sign plate, and
3) a “bulldog” style button.
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ii. The assembly shall be constructed of die-cast aluminum with
a powder-coated body and lab tested in accordance with
NEMA 250(6P) specifications.
iii. The button cap shall be constructed of marine-grade 316
stainless steel.
iv. The button shall be a 2” ADA compliant button.
v. The push button assembly shall be able to use power from
existing switch wires.
vi. Each push button assembly shall have a wireless controller.
f. Warranty: All system components shall be covered under normal
use by a five-year manufacturer’s warranty.
D. Installation
a. In-Roadway Lights
i. Depth: The maximum depth for the in-roadway light base
within the pavement shall 1.5 inches.
ii. Diameter: The core-drilled diameter for IRWL installation
shall not be greater than 5 inches.
iii. Layout: The Contractor shall lay out the IRWL locations for
City review and approval with removable chalk paint. The
outer edge of the lights shall be a minimum 6” away from the
edge of the existing crosswalk thermoplastic striping. The
IRWL placement shall avoid vehicular tire paths to the most
practical extent possible. IRWL layout shall be in accordance
with the CA MUTCD. The layout paint shall be removed
upon project completion.
iv. The pavement shall be core-drilled and base plates for the
lights shall be epoxied into the core asphalt concrete
pavement. Flush mount installation of the in-roadway
warning lights shall not be permitted.
v. The in-roadway light shall be attached to its base with
stainless steel screws ¼-20, 1.5” long.
vi. The IRWL’s LED lamps shall be located above the road
surface grade.
vii. Trenching or saw cutting of the roadway or sidewalk shall
not be permitted. Electrical conduits and wires inside the
roadway or sidewalk shall not be permitted. External power
connections shall not be permitted.
b. Wireless Controller
i. The wireless controller shall be pole mounted onto existing
street light poles and hard-wired to a pedestrian push button.
ii. The controller shall be programmed and all necessary
system connections per the manufacturer’s specifications,
CA MUTCD standards, and City standards.
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iii. The Contractor shall coordinate with the City’s lighting
maintenance contractor on wiring the controller to existing
the light system’s wiring.
c. Push Button Assembly
i. The assembly shall be mounted on existing street light
poles. Mounting heights shall be in accordance with CA
MUTCD, ADA requirements, City standards, and any other
applicable accessibility standards.
ii. The assembly’s system connections shall be in accordance
with the manufacturer’s specifications and Caltrans’ and City
standards.
iii. The Contractor shall coordinate with the City’s lighting
maintenance contractor on wiring the push buttons to
existing the light system’s wiring.
iv. All installed push buttons shall be bagged and covered until
the entire IRWL system has been properly tested and
approved by the City PRIOR to putting the buttons into
operation for use by the public.
d. Testing
i. The Contractor shall test each completed IRWL system for
proper operation of all system components, per the
manufacturer’s specifications. The system’s testing shall be
verified and witnessed by the City.
ii. Any system errors/failures discovered during the testing
phase shall be corrected and repaired at the Contractor’s
own expense.
e. Clean-up and Repairs
i. Any pavement, striping, lighting and/or streetscape
improvements damaged by the Contractor’s operations shall
be repaired by the Contractor, at their own expense, to the
City’s satisfaction.
1.08

FINAL CLEAN-UP

A. Contractor shall clean-up each street location after the completion of all
work and remove all debris/material generated during the course of
construction. This includes street sweeping each street location in its
entirety.
END OF TECHNICAL SPECIFICATIONS
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APPENDIX A-1: IN-ROADWAY WARNING LIGHTS AT MONTEREY ROAD/1ST
STREET (Not to Scale)

APPENDIX A-2: IN-ROADWAY WARNING LIGHTS AT MONTEREY ROAD/5TH
STREET (Not to Scale)

