BID ABSTRACT:

Project: 2025 Pavement Rehabilitation Project Engineer's Estimate 0'Grady Paving, Inc. Granite Rock Company Coastal Paving & Excavating, Good Fellow Bro's MCKim Corporation DeSilva Gates Construction LLC

Project#: SR5004 Inc.

Bid Opening Date & Time: May 6th, 2025] @ [2:00PM]

Bid Schedule | (Woodland Acres & Llagas Road)

Bid Item # Description Quantity | Unit Unit Price |Extended Price: Unit Price Extended Price: Unit Price Extended Price: Unit Price Extended Price: Unit Price Extended Price: Unit Price Extended Price: Unit Price Extended Price: Unit Price Extended Price:l
1 Mobilization (up to 5%) 1 LS |$ 8745228 | 8745228 |$  23,000.00 | §  23,000.00 | $  42,500.00 | $ _ 42,500.00 | $ _ 60,000.00 | $ _ 60,000.00 | 5 _ 72,000.00 | $ _ 72,000.00 | $ _ 65000.30 | $ _ 65,000.30 |  _ 10,000.00 | $ _ 10,000.00 | $ _ 80,000.00 | $ _ 80,000.00
2 |Traffic Control Systems 1 LS | $174,90456 | $ 174,90456 | $ 160,000.00 | $ 160,000.00 | $ _ 30,000.00 | $ _ 30,000.00 | $ _ 65,000.00 | $ _ 65,000.00 | 5 107,000.00 | $ 107,000.00 | $ 130,000.00 | $ 130,000.00 | $ 190,000.00 | $ 190,000.00 | $ 295,493.60 | $ 295,493.60
3 |2’ Full Pavement Grind/Mill 224.951| SF |$ 100 | 224,951.00 | $ 060 | $ 134,970.60 | 030 |5 6748530 | § 050 | $ 112,475.50 | § 060 |5 134,970.60 | $ 050 | $ 112,47550 | § 075 |$ 168,713.25 | $ 070 | $ 157,465.70
4 |4" Full Pavement Grind/Mill 63,530 | SF |$ 200 |$ 127,060.00 | $ 120 |$  76,236.00 | 035]% 2223550 |5 072 |$  45741.60 | $ 135|% 8576550 | $ 090 |$ 57,177.00 | § 121|$ 7687130 | $ 140 | $  88,942.00
5 [2" Fill (1/2” HMA Overlay) 2047 |TONS|$ 15500 | $ 456,785.00 | 158.00 | $  465,626.00 | 13500 | $  397,845.00 | $ 147.00 | $  433,209.00 | $ 12400 | $  365,428.00 | 14500 | $  427,315.00 | $ 153.03 | $  450,979.41 | $ 130.00 | S 383,110.00
6 |4" Fill (1/2" HMA Overlay) 1,663 |TONS|$  200.00 | $ 332,600.00 | $ 158.00 | $  262,754.00 | 13500 | $  224,505.00 | $ 153.00 | $ 254,439.00 | $ 12400 | $  206,212.00 | $ 144.00 | $  239,472.00 | $ 14188 | $ 23594644 | $ 130.00 | S 216,190.00
7 ?R:ngr:gtlgoncrete Pavement Repair 13737 | sF |s 8.00|$ 109,896.00 | $ 565 (% 77,614.05 | $ 625 85856.25 | $ 725|$ 99,593.25 | $ 350 |$  48,079.50 | § 520 |$ 7143240 (s 650 | $  89,290.50 | $ 500 |$  68,685.00
8 ?R:\fgl:‘aa;tlgoncrete Pavement Repair 10,000 | sF | 12.00 | $  120,000.00 | $ 850 |$  85000.00 | $ 730 |$  73,000.00 | $ 850 |$  85000.00 | $ 400 |$  40000.00 | $ 760 |$  76,000.00 | 950 |$ 9500000 |$ 800 |$  80,000.00
9 |Crack Sealing (Revokable) 100,000] LF |$ 700 | $_ 100,000.00 | 025|%  25000.00 | 035]% 35000005 070 |$  70,000.00 | 050 |5 50,000.00 | $ 0.80 | $  80,000.00 | 076 |5 76,000.00 | $ 0.80 | $  80,000.00
10 |Remove and Replace Existing AC Berm 4443 | LF |$ 1500 | $ _ 66,645.00 | 10.00 | $  44,430.00 | 675 |5  29,990.25 | $ 6.75 |5  29,990.25 | $ 2100 |5 93,303.00 | 1450 | $  64,42350 | 2004 |$  89,037.72| $ 10.00 | $  44,430.00
11 '(‘:‘;ffgf Lower and Raise Water Valve Box and 61 EA |$ 100000 |$ 6100000 |$ 800.00 [ $ 48,800.00 |$  1,00000 |$ 61,00000|$ 105000 [$ 6405000 |$ 200000 |$ 12200000 |$  1.20000|$ 73200.00|%  1,00000|$ 61,00000|$  1.000.00[$  61,000.00
12 |Locate, Lower and Raise Meter Box 1 EA |$ 1,00000]% _ 1,000.00 | $ 800.00 | $ 800.00 | $  1,00000 | $ _ 1,00000 |$ _ 1,05000 | $ _ 1,050.00 | $ __ 2,500.00 | $ _ 2,50000 | $ _ 1,200.00 | $ _ 1,20000 | 5 _ 1,300.00 | $ __ 1,300.00 | $ _ 1,30000 | $ __ 1,300.00
13 |Yield Line Triangles - White 3 EA |$  4200($ 126.00 | $ 45.00 | § 135.00 | $ 4500 | § 135.00 | § 45.00 | § 135.00 | $ 4500 | § 135.00 | $ 52.00 | 156.00 | $ 4500 | § 13500 | § 45.00 | § 135.00
14 |12" Striping White (Limit Lines) 35 F |s 12.00 | § 490.00 | $ 14.00 | § 490.00 | $ 7.00 | $ 245.00 | $ 7.00 | $ 245.00 | $ 7.00 | $ 245.00 | $ 16.20 | § 567.00 | 7.00 | $ 245.00 | $ 14.00 | $ 490.00
15 |White Word Marking “STOP” 2 EA |$ 275005 550.00 | $ 310.00 | $ 620.00 | 500.00 | $ _ 1,000.00 | $ 500.00 | $ _ 1,000.00 | 500.00 | $ __ 1,000.00 | $ 360.00 | $ 720.00 | $ 500.00 | $ _ 1,000.00 | $ 310.00 | § 620.00
16 |Caltrans Detail 2 5255 | LF | S 300|$ 1576500 % 150 |$  7,88250 | $ 150 | S 7,88250 | $ 150 |5 7,88250 | § 150 |5 7,88250 | $ 175|%  9196.25 | $ 150 | S 7,88250 | $ 150 | 7,882.50
17 |Caltrans Detail 22 2954 | LF |$ 500 % 1477000 | 3005 8862005 400 |5 11,816.00 | § 400 |5 11,816.00 | § 400 |5 11,816.00 | § 350 |5 10,339.00 | § 400 |5 11,816.00 | § 3005 8862.00
18 |Caltrans Detail 27B 5667 | LF | S 300$  17,001.00 | 100 |$  5667.00 | $ 200 |5 11,334.00 | § 200 |5 11,334.00 | $ 200 |5 11,334.00 | § 115|% _ 6,517.05 | % 200 |5 11,334.00 | § 700 |$  5,667.00
19 |Two-Way Blue Fire Hydrant Marker 19 EA |$  2000($ 380.00 | $ 25.00 | § 475.00 | $ 50.00 | 950.00 | $ 50.00 | 950.00 | $ 50.00 | 950.00 | $ 29.00 | § 551.00 | 50.00 | § 950.00 | $ 25.00 | $ 475.00
20 |Supplemental Work (Revokable) 1 LS | $100,000.00 | $ 100,000.00 | $ 100,000.00 | $ 100,000.00 | $  100,000.00 | $ 100,000.00 | $ 100,000.00 | $ 100,000.00 | $ 100,000.00 | $ _ 100,000.00 | $ 100,000.00 | $ 100,000.00 | $  100,000.00 | § _100,000.00 | $  100,000.00 | $ _ 100,000.00

Bid Schedule Total: § 2,011,375.84 $ 1,528,362.15 $ 1,203,779.80 $ 1,453,911.10 $ 1,460,621.10 $ 1,525,742.00 $ 1,677,501.12 $ 1,680,747.80 |
I - Lowest, responsive bidder.
: Correction due to calculation error.
Bid Schedule Il (E Main Avenue)

Bid Item # Description Quantity [ Unit Unit Price |Extended Price: Unit Price Extended Price: Unit Price Extended Price: Unit Price Extended Price: Unit Price Extended Price: Unit Price Extended Price: Unit Price Extended Price: Unit Price Extended Price:l
1 Mobilization (up to 5%) 1 LS |5 3264061 |5 3264061 |% 800000 ]|$ 800000 |$  40,000.00 | $ _ 40,00000 | $ _ 30,000.00 | $ _ 30,000.00 | 5 _ 3500000 | $ _ 3500000 | $ 2500065 | 5 _ 25000.65 | $ _ 10,000.00 | $ _ 10,000.00 | $ _ 30,000.00 | $ _ 30,000.00
2 |Traffic Control Systems 1 LS |$ 6528122 |5 6528122 |%  37,00000 | $  37,000.00 | $ _ 30,000.00 | $ _ 30,000.00 | $ _ 30,000.00 | $ _ 30,000.00 | $ 130,000.00 | $ 130,000.00 | $ _ 63,000.00 | $ _ 63,000.00 | $ _ 90,000.00 | $ _ 90,000.00 | $ _ 90,000.00 | $ _ 90,000.00
3 |3’ Full Pavement Grind/Mill 128311] SF | 115|$  147,557.65 | $ 085 | 109,064.35 | $ 032 |5 41,05952 | $ 062 |5 7955282 | § 0.85]% 109,064.35 | 060 |5  76,986.60 | 0.82]% 10521502 % 070 |$  89,817.70
4|37 Fill (1/2 HMA Overlay) 2520 |TONS|$ 15500 | $  390,600.00 | 137.00 | $  345,240.00 | $ 13500 | $  340,200.00 | $ 14300 | $  360,360.00 | 12100 | $  304,920.00 | $ 136.00 | $  342,720.00 | $ 132.65 | 334,278.00 | $ 130.00 | $  327,600.00
5 |3 Asphalt Concrete Pavement Repair (Digout) 6,230 | SF |5 500 |$  31,150.00 | § 4655 2896950 | 550 | $ 3426500 | $ 670 | $  41,741.00 | $ 350 |5 21,805.00 | 510 | 38,003.00 | 519 |5  38,563.70 | $ 7.00 | $  43,610.00
6 |Shoulder Backing 28 |TONS|$ 20000 |$ _ 5600.00 | 20000 | $ 560000 | 10500 | $  2,940.00 | $ 485.00 | $  13,580.00 | 265.00 | $ 742000 | 479.00 | $  13,412.00 | S 26750 | $  7,490.00 | 12000 | S 3,920.00
7 'C‘:Z‘\:/th’ Lower and Raise Monument Box and 1 EA |$ 1,00000|$  1,00000]|$ 800.00 | $ 800.00 |$ 110000 |$  1,00.00|$  1,05000|$  1,05000|$ 230000 |$  230000|$  1,300.00|$  1,30000|$%  1,00000|%  1,00000]$  1,00000|$  1,000.00
8 '(‘:‘;ffgf Lower and Raise Manhole Frame and 14 EA |$ 150000 |$ 2100000 |$  120000|$ 16,80000 | $ 147500 |$ 2065000 [$  1.600.00 |$ 2240000 ]|$ 270000 |$ 37.800.00 [$  1,700.00 |$ 23,80000 | $  1,300.00 | $  18200.00 |$  1,300.00 |$  18,200.00
9 'C‘:Z‘\:/th’ Lower and Raise Water Valve Box and 6 EA |$ 1,00000|$%  600000]$ 800.00 |$ 480000 |$  1,00000|$ 600000  1,05000|$ 630000  200000|$ 1200000|$  120000|$  720000|$  1,00000|$  600000|$  1,00000|$  6000.00
10 '(‘:‘;ffgf Lower and Raise Hand Hole Box and 1 EA |$ 100000 |$ 100000 |$ 800.00 | § 800.00 [ $  1,00000|$  1,00000]|$  137000|$  1,37000|$ 137000 |$  1,37000|$  1,20000|$  1,20000|$ 137000 |$  1,37000 |$ 140000 |$  1,400.00
11__|Remove and Replace existing ADA Curb Ramp 1 EA |$ 10,00000 | $ _ 10,000.00 | $ _ 13,00000 | $  13,000.00 | § __ 8,00000 | § _ 8,000.00 | $ _ 14,500.00 | $ _ 1450000 | $ _ 20,000.00 | $ _ 20,000.00 | $ _ 13,600.00 | $ _ 13,600.00 | $ _ 10,70000 | $ _ 10,700.00 | $ _ 12,000.00 | $ _ 12,000.00
12 |4" White Misc Striping 174 | LF |$ 1000 | $  1,740.00 | $ 475 % 826.50 | 150 | $ 261.00 | $ 150 | $ 261.00 | $ 150 | $ 261.00 | $ 550 | $ 957.00 | $ 150 | $ 261.00 | $ 5.00 | $ 870.00
13 |High Visibility X-Walk Striping — 12" Yellow 115 | LF |$ 16.00 | $ _ 1,840.00 | $ 1400 |$ _ 1,610.00 | $ 7.00 | $ 805.00 | $ 7.00 | $ 805.00 | $ 7.00 | $ 805.00 | $ 1620 | $  1,863.00 | $ 7.00 | $ 805.00 | $ 1400 |$ _ 1,610.00
14 |High Visibility X-Walk Striping — 24” Yellow 150 | LF |$ _ 20.00]$ _ 3000008 2800 |5 420000 S 1400 |$ _ 2,100.00 | $ 1400 |$ _ 2,100.00 | $ 1400 |$ _ 2,100.00 | $ 3250 |5 4,875.00 | S 1400 |$ _ 2,100.00 | $ 2800 |5 4,200.00
15 |12" Striping White 122 | LF |$ 1400 % 1,708.00 | $ 1400 |$  1,708.00 | $ 7.00 | $ 854.00 | 7.00 | $ 854.00 | 7.00 | $ 854.00 | 1620 | $  1,976.40 | § 7.00 | $ 854.00 | $ 14.00 |$ _ 1,708.00
16 |Type IV (L) Arrow 2 EA |$ 225005 450.00 | $ 210.00 | $ 420.00 | $ 225.00 | $ 450.00 | $ 225.00 | $ 450.00 | $ 225.00 | $ 450.00 | $ 244.00 | $ 488.00 | $ 225.00 | $ 450.00 | $ 210.00 | $ 420,00
17 |Type IV (R) Arrow 5 EA |$  22500]%  1,12500 % 21000 | $ _ 1,050.00 | 22500 |5 1,12500 | $ 22500 | $  1,12500 ] S 22500 |5 1,12500 | $ 24400 | $ 122000 S 22500 |5 1,12500 | $ 210.00 | $ _ 1,050.00
18 |Type 1 (10) Arrow 10 EA |$  22500]%  2,250.00 | $ 19500 | $  1,950.00 | $ 22500 | $ _ 2,250.00 | 22500 | $  2,250.00 | 22500 | $ _ 2,250.00 | 226.00 | $ 226000 | $ 22500 |5 2,250.00 | 200.00 | 2,000.00
19 |White Word Marking “ONLY” 3 EA |$ 275005 825.00 | $ 310.00 | $ 930.00 | $ 525.00 | $ 157500 | 52500 | $ _ 1,575.00 | 52500 | $ _ 1,575.00 | $ 359.00 | $  1,077.00 | § 52500 | $ _ 1,575.00 | $ 310.00 | § 930.00
20 |Yellow Word Marking "XING" 2 EA |$ 275005 550.00 | $ 295.00 | $ 590.00 | $ 525.00 | $ _ 1,050.00 | $ 525.00 | $ _ 1,050.00 | 52500 | $ _ 1,050.00 | $ 342.00 | § 684.00 | 525.00 | $ _ 1,050.00 | $ 300.00 | § 600.00
21 |Yellow Word Marking "SCHOOL" 2 EA |$ 275005 550.00 | $ 290.00 | $ 980.00 | $ 825.00 | $ _ 1,650.00 | 825.00 | $ 165000 | 825.00 | $ _ 1,650.00 | 568.00 |5 1,136.00 | 825.00 | 5 1,650.00 | 500.00 | $ __ 1,000.00
22 |Yellow Word Marking "SLOW" 2 EA |$ 275005 550.00 | $ 325.00 | 650.00 | 550.00 | $ _ 1,100.00 | $ 550.00 | $ __ 1,100.00 | 550.00 | $ __ 1,100.00 | $ 377.00 | § 754.00 | 550.00 | $ _ 1,100.00 | $ 300.00 | § 600.00
23 |White Word Marking "35" 2 EA |$ 275005 550.00 | $ 235.00 | $ 470.00 | $ 475.00 | $ 950.00 | $ 475.00 | $ 950.00 | $ 475.00 | $ 950.00 | $ 273.00 | $ 546.00 | 475.00 | $ 950.00 | $ 230.00 | $ 460.00
24 |Caltrans Detail 2 900 | LF |$ 300$ 270000 150 | 1,350.00 | $ 150 |$ _ 1,350.00 | $ 150 | 1,350.00 | $ 150 |$  1,350.00 | $ 175|%  1,575.00 | $ 150 | % 1,350.00 | $ 750 |$ _ 1,350.00
25 |Caltrans Detail 22 709 | LF |$ 5005 354500 3005 2127.00 | § 400 |5 283600 | 400 |5 2836005 400 |5 283600 | 350 | $ 248150 | § 400 |5 283600 | $ 3005 2,127.00
26 |Caltrans Detail 278 7020 | LF |$ 300$ 576000 155|%  2,976.00 | $ 2005 384000 |% 2005 384000 |5 2005 384000 | $ 180 |5  3456.00 | 2005 384000 | 150 |$ _ 2,880.00
27 |Caltrans Detail 29 655 | LF | S 500 |5 3,930.00 | $ 650 |5 4,257.50 | § 800 |5 524000 | $ 800 |5 524000 | $ 800 |5 524000 | $ 755|% 494525 | 800 |5 524000 | $ 650 | 4,257.50
28 |Caltrans Detail 38 574 | LF |$ 400 |5 2,296.00 | § 250 | $ 143500 | $ 300$ 172200 3005 172200 | 300$ 172200 290 |5 166460 | S 300$ 172200 250 |$ 143500
29 |Bike Lane Marking Symbol w/ Arrow 4 EA |$ 15000 | § 500.00 | $ 210.00 | $ 840.00 | $ 27500 | $ _ 1,100.00 | 275.00 | $ _ 1,100.00 | 27500 | $ _ 1,100.00 | 244.00 | $ 976.00 | $ 275.00 | $ __ 1,100.00 | 210.00 | $ 840.00
30 |Caltrans Flexible Bikeway Separator Posts 30 EA |$ _ 6000]% _ 1,800.00|$ 200.00 | $ _ 6,000.00 | $ 15000 | S 4,500.00 | $ 15000 | $  4,500.00 | $ 15000 | $ _ 4,500.00 | $ 23200 | $ _ 6,960.00 | S 15000 | S 4,500.00 | $ 200.00 | $ __ 6,000.00
31 |Type E Traffic Detection Loops 4 EA |$ 50000 |$ 200000 |$ _ 1,30000|$ 520000 | $ 760.00 | $  3,040.00 | $ 760.00 | $ _ 3,040.00 | 760.00 | $  3,04000 | $ _ 2,000.00 | $ __ 8,000.00 | 760.00 | $  3,040.00 | $ 760.00 | $  3,040.00
32 |Type E (Modified) Traffic Detection Loops 2 EA |$  50000|% _ 1,00000|$ _ 160000 |$  3,200.00 | 76000 | $ _ 1,520.00 | $ 760.00 | $ _ 1,520.00 | 760.00 | $ 152000 | § _ 2,100.00 | $ __ 4,200.00 | 76000 | $ _ 1,520.00 | $ 760.00 | $ _ 1,520.00
33 |Two-Way Blue Fire Hydrant Marker 6 EA |$  2000]$ 120.00 | $ 25.00 | § 150.00 | 50.00 | § 300.00 | § 50.00 | 300.00 | § 50.00 | 300.00 | & 29.00 | § 174.00 | $ 50.00 | 300.00 | § 25.00 | § 150.00

Bid Schedule Total:] $ _ 750,718.48 $  612,993.85 $  564,832.52 S 640,471.82 $  721,207.35 $  658,491.00 $  662,434.72 $  662,505.20 |

_: Lowest, responsive bidder.

: Correction due to calculation error.
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BID ABSTRACT:

Project: 2025 Pavement Rehabilitation Project
Project#: SR5004

Bid Opening Date & Time: May 6th, 2025] @ [2:00PM]

Engineer's Estimate

O'Grady Paving, Inc.

Bid Schedule Il (Add Alternative 1 - Tilton Avenue)

Granite Rock Company

Coastal Paving & Excavating,
Inc.

Good Fellow Bro's

MCKim Corporation

DeSilva Gates Construction LLC

Bid Item # Description Quantity | Unit Unit Price |Extended Price: Unit Price Extended Price: Unit Price Extended Price: Unit Price Extended Price: Unit Price Extended Price: Unit Price Extended Price: Unit Price Extended Price: Unit Price Extended Price:
1 Mobilization (up to 5%) 1 LS |$ 9,936.36 | $ 9,936.36 | $ 8,000.00 | $ 8,000.00 | $ 10,000.00 | $ 10,000.00 | $ 17,500.00 | $ 17,500.00 | $ 11,000.00 | $ 11,000.00 | $ 10,000.70 | $ 10,000.70 | $ 10,000.00 | $ 10,000.00 | $ 11,000.00 | $ 11,000.00
2 |Traffic Control Systems 1 LS |$ 19,87273 |$ 19,872.73|$ _ 10,000.00 | $  10,000.00 | $ _ 82,000.00 | $ _ 82,000.00 | $  14,500.00 | $  14,500.00 | $  45,000.00 | $ _ 45,000.00 | $  50,000.00 | $ _ 50,000.00 | $  85,000.00 | $ _ 85,000.00 | $  14,734.00 | $  14,734.00
3 3” Full Pavement Grind/Mill 40,554 SF | $ 1151 $ 46,637.10 | $ 0.85|% 34,470.90 | $ 032(9% 12,977.28 | $ 0.65| % 26,360.10 | $ 1.00 | $ 40,554.00 | $ 0.90 | $ 36,498.60 | $ 110 | $ 44,609.40 | $ 150 | $ 60,831.00
4 3" Fill (1/2” HMA Overlay) 796 |TONS|$  155.00 | $ 123,380.00 | $ 150.00 | $ 119,400.00 | $ 135.00 | $ 107,460.00 | $ 150.00 | $ 119,400.00 | $ 12200 | $  97,112.00 | $ 190.00 | $ 151,240.00 | $ 162.00 | $ 128,952.00 | $ 145.00 | $  115,420.00
5 '(‘:%flaetf' Lower and Raise Manhole Frame and 6 EA |$ 150000|$  900000]|$  120000|$  7,20000|$  2,000.00|$ 12,00000|$  1,600.00 |$  9,600.00|$  2,500.00 |$  15,000.00 |$  2,320.00 |$ 13,920.00 |$  1,300.00 |$  7,800.00|$  1,300.00 |$  7,800.00
6 '(‘:%flaetf' Lower and Raise Water Valve Box and 3 EA |$ 1,00000|$ 300000 ]|$ 800.00 |$  2400.00 |$  1,300.00 |$  3,900.00 |$  1,050.00 [$ 315000 $  1,800.00 [$ 540000 |$ 162000 |$  486000|$  1,00000|$  300000|$  1,00000|$  3,000.00
7 6" Striping White 100 LF |$ 10.00 | $ 1,000.00 | $ 7.00 | $ 700.00 | $ 200 | $ 200.00 | $ 2.00 | $ 200.00 | $ 200 | $ 200.00 | $ 870 | $ 870.00 | $ 400 | $ 400.00 | $ 7.00 | $ 700.00
8 12" Striping White 50 LF |$ 14.00 | $ 700.00 | $ 14.00 | $ 700.00 | $ 7.00 | $ 350.00 | $ 7.00 | $ 350.00 | $ 7.00 | $ 350.00 | $ 1750 | $ 875.00 | $ 7.00 | $ 350.00 | 14.00 | $ 700.00
9 Yellow Word Marking "XING" 1 EA |$ 275.00 | $ 275.00 | $ 295.00 | $ 295.00 | $ 525.00 | $ 525.00 | $ 525.00 | $ 525.00 | $ 525.00 | $ 525.00 | $ 367.00 | $ 367.00 | $ 600.00 | $ 600.00 | $ 300.00 | $ 300.00
10 |Yellow Word Marking "SCHOOL" 1 EA |$ 27500 275.00 | $ 490.00 | $ 490.00 | $ 825.00 | $ 825.00 | $ 825.00 | $ 825.00 | $ 825.00 | $ 825.00 | $ 610.00 | $ 610.00 | $ 900.00 | $ 900.00 | $ 500.00 | $ 500.00
11 Yellow Word Marking "SLOW" 1 EA |$ 275.00 | $ 275.00 | $ 325.00 | $ 325.00 | $ 550.00 | $ 550.00 | $ 550.00 | $ 550.00 | $ 550.00 | $ 550.00 | $ 405.00 | $ 405.00 | $ 600.00 | $ 600.00 | $ 320.00 | $ 320.00
12 |White Word Marking "STOP" 3 EA |$ 27500 825.00 | $ 310.00 | $ 930.00 | $ 52500 | $ _ 1,575.00 | $ 52500 | $  1,575.00 | $ 52500 | $ _ 1,575.00 | $ 390.00 | $ _ 1,170.00 | $ 500.00 | 5 1,800.00 | $ 310.00 | $ 930.00
13 White Word Marking "AHEAD" 1 EA |$ 276.00 | $ 276.00 | $ 435.00 | $ 435.00 | $ 650.00 | $ 650.00 | $ 650.00 | $ 650.00 | $ 650.00 | $ 650.00 | $ 545.00 | $ 545.00 | $ 750.00 | $ 750.00 | $ 430.00 | $ 430.00
14 |Caltrans Detail 2 250 LF |$ 3.00 | $ 750.00 | $ 150 | $ 375.00 | $ 150 | $ 375.00 | $ 150 | $ 375.00 | $ 150 | $ 375.00 | $ 190 | $ 475.00 | 370 | $ 925.00 | 150 | $ 375.00
15 Caltrans Detail 22 680 LF |$ 5.00 (% 3,400.00 | $ 3.00 % 2,040.00 | $ 400 | $ 2,720.00 | $ 4.00 | $ 2,720.00 | $ 400 | $ 2,720.00 | $ 3.75 | $ 2,550.00 | $ 850 (% 5,780.00 | $ 3.00|$ 2,040.00
16 |Caltrans Detail 27B 2,000 | LF |$ 300 |$ _ 6,000.00|$ 100 |$  2,000.00 | $ 200 |$  4,00000]$ 200 |$  4,00000]$ 200|$  4,00000]|$ 125|$  2,500.00 | $ 400|$ 800000 |$ 100 |$  2,000.00
17 Caltrans Detail 39 618 LF |$ 400 | $ 2,472.00 | $ 155|$ 95790 | $ 200 | $ 1,236.00 | $ 2.00($ 1,236.00 | $ 200 | $ 1,236.00 | $ 190 | $ 1,17420 | $ 400 | $ 2,472.00 | $ 150 | $ 927.00
18 |Caltrans Detail 39A 95 LF |$ 4.00 | $ 380.00 | $ 155 | $ 14725 | $ 150 | $ 14250 | $ 150 | $ 14250 | $ 150 | $ 14250 | $ 190 | $ 180.50 | $ 3.00 | $ 285.00 | $ 2.00 | $ 190.00
19 [Two-Way Blue Fire Hydrant Marker 1 EA [ 20.00 | $ 20.00 | $ 25.00 | $ 25.00 | $ 50.00 | $ 50.00 | $ 50.00 | $ 50.00 | $ 50.00 | $ 50.00 | $ 31.00 | $ 31.00 | $ 40.00 | $ 40.00 | $ 25.00 | $ 25.00

Bid Schedule Total:] $§ 228,474.19 $ 190,891.05 $ 241,535.78 $ 203,708.60 $ 227,264.50 $ 278,272.00 $ 302,263.40 $ 222,222.00 I
_: Lowest, responsive bidder.
: Correction due to calculation error.
Bid Schedule | Total:] $ _ 2,011,375.84 S 1,528,362.15 S 1,203,779.80 S 1,45391L.10 S 1,460,620.10 S 1,525,742.00 S 1677,50L.12 S 1,680,747.80
Bid Schedule Il Total:] $ _ 750,718.48 S 61299385 S 564,832.52 S 64047182 S 721,297.35 S 658491.00 S 662,43472 S 662,595.20
Bid Schedule i Total:| $ _ 228,474.19 S 190,891.05 S 241,535.78 S 203,708.60 S 227,264.50 S 278,272.00 S 302,263.40 S 222,222.00
Base Bid (Bid Schedule I +11) | 3 2,762,094.32 S 2,141,356.00 _ S 2,094,382.92 $ 2,181,91845 S 2,184,233.00 §  2,339,935.84 §  2,343,343.00
Bid Schedule | + 11 + Ill Total:] §  2,990,568.51 S 2,332,247.05 $  2,010,148.10 S 2,298,091.52 S 2,409,182.95 S 2,462,505.00 S 2,642,199.24 S 2,565,565.00
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